
 

 

PART III:  EXHIBITS 

 
State Timber Sale Contract EXHIBIT B Page 1 of 4 
No. 341-14-33  629-Form 341-203 
Skywalker Revised 06/97 
 OREGON DEPARTMENT OF FORESTRY 

 

 TIMBER SALE OPERATIONS PLAN 
 (See Page 2 for instructions) 

 
Date Received by STATE:    (5) State Brand Information (complete): 
 
(1) Contract No.: 341-14-33  

(2) Sale Name: Skywalker  

(3) Contract Expiration Date: October 31, 2016  Project Completion Dates:   October 31, 2014  

(4) Purchaser:     

(6) Purchaser Representatives: 
 

Projects:      

 

Phone:   

Cell/Other 

Phone:   

 

Home:    

 

Projects:      

 

Phone:   

Cell/Other 

Phone:   

 

Home:    

 

Projects:      

 

Phone:   

Cell/Other 

Phone:   

 

Home:    

 

Projects:      

 

Phone:   

Cell/Other 

Phone:   

 

Home:    

 

Logging:      

 

Phone:   

Cell/Other 

Phone:   

 

Home:    

 

Logging:      

 

Phone:   

Cell/Other 

Phone:   

 

Home:    

 

Logging:      

 

Phone:   

Cell/Other 

Phone:   

 

Home:    

 

Logging:      

 

Phone:   

Cell/Other 

Phone:   

 

Home:    

 
(7) State Representatives: 

 

Projects:      

 

Phone:   

Cell/Other 

Phone:   

 

Home:    

 

Logging:      

 

Phone:   

Cell/Other 

Phone:   

 

Home:    

 
(8) Name of Subcontractors & Starting Dates: 

Projects: No(s)             -                                   Date:                                                Phone:                                                    
No(s)             -                                   Date:                                                Phone:                                                    
No(s)             -                                   Date:                                                Phone:                                                    
No(s)             -                                   Date:                                                Phone:                                                    

Logging:  Felling                                               Date:                                                Phone:                                                    
Yarding:                                                            Date:                                                Phone:                                                    

(9) Comments:   
   
   
   
   
    

(10) Operations Map:  Attach a copy of timber sale Exhibit A or other suitable map which plainly shows the items listed on the 
instruction sheet. 
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EXHIBIT B 
 

INSTRUCTION SHEET FOR OPERATIONS PLAN 
 
 

SUBMIT ONE COPY OF PLAN TO STATE 

Operations shall be limited to the work shown in the plan until a revised plan or supplemental plan is submitted covering additional 
work.  Compliance with this plan is not in lieu of compliance with any federal requirements related to the federal Endangered Species 
Act.  If STATE has prepared a required Forest Practices Act (FPA) "Written Plan" for operations, PURCHASER shall comply with all 
provisions of the Written Plan. 

Explanation of Item No. (from Page 1) 

(5) All sales require you to use a brand furnished by STATE.  If the State brand has not been assigned when the plan is submitted, it 
will be furnished and assigned later.  Complete drawing.  If more than one brand is assigned to the sale, complete both drawings. 

(6) The contract requires you to have a designated representative available on the sale area or work location who is authorized to 
receive in your behalf any notice or instruction given by STATE and to take action in regard to performance under the contract.  
If logging and project work is widely separated, a representative is required for each. 

(7) The STATE representative will be designated when your plan is approved and is the person who will inspect and issue 
instructions regarding performance. 

(8) Show names of subcontractors to be used for any or all phases of the operations.  If subcontractors are not known, or are changed 
later, give notification to the STATE representative prior to commencement of work by subcontractor. 

Show projected dates for commencement of both projects and logging.  If projected dates need to be changed at a later date, 
notification must be given to the STATE representative by supplemental plan or otherwise, prior to commencement of such 
operations. 

(10) The STATE representative will furnish extra copies of Exhibit A of the contract for your use in preparing the operations map.  
The map shall use the following legend and show: 

1. Landing locations, approximate setting boundaries, and probable sequence of logging the settings.  Number the settings in 
sequence. 

2. Locations of spur roads planned for construction, other than those required by the timber sale contract.  Provide spur road 
specifications. 

3. Location of proposed tractor yarding roads.  Show if and how marked on the ground. 

4. Location of temporary stream crossings. 

5. List the sequence of performing project work. 

6. Location of rock sources - attach pit development plans. 
 

 
Cable Landing, with numbers for sequence. 

 
Tractor Landing with alphabetical sequence. 

 

_  _  _  _  _ Approximate setting boundary. 

 
- - - - - - - - Spur truck roads. 

 

 Tractor yarding roads. 

 

X Temporary stream crossings. 

 

1

A
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 EXHIBIT B 
 

OPERATIONS PLAN 
 

Completion Timeline 
 
Indicate on the appropriate timeline below, the dates by which you plan to complete the work as required under this contract.  The 
purpose of this section is to develop a plan that will ensure you complete the work as required, and meet the interim completion date(s) 
and contract expiration date.  This plan is incorporated and made a part of the contract.  When, in the opinion of STATE, operations are 
not commencing in a manner that meets the intent of this plan, you may be placed in violation of contract and your operations 
suspended until an amended plan is submitted and approved by STATE. 
 

 Project No. 1 Sale Access Road Construction and Landing Construction 

 

Month/Year Month/Year  Month/Year  Month/Year  Month/Year 

Date       /        Date:            /                Date:       /           Date:          /                   Date:         /        

 

    |  |   |   |   |  

 |  |   |   |   |            

Work                    25%             50%              75%           Project 

 Commences                           Complete 

Project No.2 Sale Access Road Improvement 

 

Month/Year Month/Year  Month/Year  Month/Year  Month/Year 

Date       /        Date:            /                Date:       /           Date:          /                   Date:         /        

 

    |  |   |   |   |  

 |  |   |   |   |            

Work                    25%             50%              75%           Project 

 Commences                           Complete 

Project No. 3 Buster Creek Quarry Development and Rock Crushing 

 

Month/Year Month/Year  Month/Year  Month/Year  Month/Year 

Date       /        Date:            /                Date:       /           Date:          /                   Date:         /        

 

    |  |   |   |   |  

 |  |   |   |   |            

Work                    25%             50%              75%           Project 

 Commences                           Complete 

 

Project No. 4 Road Vacating 

 

Month/Year Month/Year  Month/Year  Month/Year  Month/Year 

Date       /        Date:            /                Date:       /           Date:          /                   Date:         /        

 

    |  |   |   |   |  

 |  |   |   |   |            

Work                    25%             50%              75%           Project 

 Commences                           Complete 

Harvest & Other Requirements 

 

Month/Year Month/Year  Month/Year  Month/Year  Month/Year 

Date       /        Date:            /                Date:       /           Date:          /                   Date:         /        

 

    |  |   |   |   |  

 |  |   |   |   |            

Work                    25%             50%              75%           Project 

 Commences                           Complete 
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 EXHIBIT B 
 

OPERATIONS PLAN 
 
 
 
The Federal Endangered Species Act (ESA) prohibits a person from taking any federally listed threatened or endangered 
species.  Taking under the federal ESA may include alteration of habitat.  STATE's approval of this plan does not certify that 
PURCHASER's operation under the plan is lawful under the federal ESA.  As provided in the timber sale contract, 
PURCHASERS must comply with all applicable state, federal, and local laws. 
 
PURCHASER's compliance with this plan is not in lieu of compliance with any federal requirements related to the federal 
Endangered Species Act. 
 
APPROVED:  Date:                                                                             SUBMITTED BY: 

PURCHASER 
STATE OF OREGON - DEPARTMENT OF FORESTRY 
 
     
     
Title   Title  
 

Original: Salem 
cc:  District File 

Purchaser 
 

Operations Plan.doc/Jaz B (TS) 
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EXHIBIT C – SAWMILL GRADE (WESTSIDE SCALE) 
 

SCALING INSTRUCTIONS -- LOCATION APPROVAL -- BRAND INFORMATION 
 

(1) ORIGINAL REGISTRATION  Date _______ 

 REVISION NUMBER ______  Date _______ 

 CANCELLATION  Date _______ 

(2) TO:      
                      (Third Party Scaling Organization) 

(3) FROM:  Astoria (04)    Phone 503-325-5451  
  (State Forestry District) 
 Address 92219 Hwy. 202 Astoria, OR 97103  

(4) PURCHASER:        

 Mailing Address:        

 Phone Number:        

 
 

(5)      MINIMUM SCALING SPECIFICATIONS  
 

SPECIES 
 

MINIMUM NET VOLUME 
   

Conifers 10    

Hardwoods 10    

     

  Apply minimum volume test to whole logs over 40’ Westside 
 

   YES NO 

(6) WESTSIDE SCALE:   
 Use Region 6 actual taper rule. Logs over 40’. 

    
(7) Weight Scale Sample     

  
 

(8) APPROVED SCALING 
 LOCATIONS 
(as shown on the ODF Approved Locations web-site) 

 

S
p

e
c

ie
s
 

Y
a
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T
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k
 

W
e
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h
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(9) SALE NAME:   Skywalker    

COUNTY:  Clatsop    

(10) STATE CONTRACT NUMBER:  341-14-33   

(11) STATE BRAND REGISTRATION NUMBER: 

    

(12) STATE BRAND INFORMATION (COMPLETE): 

   
 
 

 
 
 
 
 

(13) PAINT REQUIRED:  YES  

 COLOR:   Orange 
 

(14) SPECIAL REQUESTS      (Check applicable) 

PEELABLE CULL (all species) ………………...  

NO DEDUCTIONS ALLOWED FOR 

MECHANICAL DAMAGE ……..…..……….…. 
 

ADD-BACK VOLUME - Deductions due to delay ……….…  

OTHER:   

 
(15) REMARKS  

   
   
   
    

Operator’s Name (Optional inclusion by District):     

(16)  SIGNATURES: 

      
 Purchaser or Authorized Representative Date 

      
 State Forester Representative  Date 

         _____________________________________ 
            State Forester Representative PRINT NAME 

 

 

 

Notify the District within one hour when branding or painting is inadequate for quick identification, the receipts are missing, not 

correctly or completely filled out, and/or when logs presented for scaling are impossible to scale accurately. 

Distribution (See specific instructions on pg.2):  ORIGINAL:  Salem / COPIES:  TPSO, Approved Scaling Location, Purchaser, District, Mgmt. Unit 
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EXHIBIT C – SAWMILL GRADE 
INSTRUCTIONS FOR FORM 343-307a (rev. 11/11) 

 

(1) Check appropriate box.  REVISION NUMBER requires comments.  CANCELLATION requires logging and hauling to be complete, 
recall branding hammers, date and sign where indicated, write diagonally across page “CANCEL”, and send to TPSO. 

(2) Designate Third Party Scaling Organization (TPSO).   

 
 Columbia River Log Scaling & Grading Bureau   Pacific Rim Log Scaling Bureau, Inc. 
 P.O. Box 7002, Eugene, OR 97401    8288 28

th
 Court North East, Lacey, WA 98516 

 Phone: (541) 342-6007 Fax: (541) 342-2631  Phone: (360) 528-8710 Fax: (360) 528-8718 
 Email: services@crls.com     Email: office@prlsb.com 
 
 Mountain Western Log Scaling & Grading Bureau  Yamhill Log Scaling & Grading Bureau 
 P.O. Box 580, Roseburg, OR 97470    P.O. Box 709, Forest Grove, OR 97116 
 Phone: (541) 673-5571 Fax: (541) 672-6381  Phone: (503) 359-4474 Fax: (503) 359-4476 
 Email: info@solsgb.com     Email: yamhill@attglobal.net  
 
 Northwest Log Scalers, Inc .    Pacific Log Scaling & Grading Bureau, Inc. 
 5526 NE 122

nd
 Ave, Portland, OR 97230   P.O. Box 23939, Portland, OR 97281 

 Phone: (503) 254-0600 Fax: (503) 408-0919  Phone: (503) 684-5599 Fax: (503) 639-4880 
 Email: info@nwlogscalers.com    Email: PacLogScale@aol.com  
  

(3) State District office, address and phone. 

(4) Enter Purchaser's business name, address, and phone number as it appears on the Contract. 

(5) Minimum Scaling Specifications.   

(6)  Westside – Region 6 actual taper segment scale.  Check Yes or No.  Special Service Rules on file with TPSO.  See:  Segment 
Scaling and Grading of Long Logs -- All Species -- State Forestry Department Scaling Practices (Westside).   

(7) Weight Scale Sample – Check box if sale is to be a Weight Scale Sample. All specifics for handling, scaling and processing will be 
attached or explained in the Remarks section Item (15). 

(8) Show scaling locations only applicable to TPSO.  Location name should appear as it does on the ODF Approved Scaling Location 
web site: http://www.odf.state.or.us/DIVISIONS/management/asset_management/ScalingLocation.asp Locations with scaling and 
processing directions specific to their location should be on a separate form. Species should be identified if not capable of receiving 
“all” species. Check appropriate box for either: yard, truck scale, or weight. Refer to the web site listed above for the locations 
approval status. 

 (9) Enter sale name and county. 

(10) Enter sale Contract number. 

(11) Enter Oregon’s State Brand Registry Number (REQUIRED). 

(12) Show brand assigned to timber sale. One brand only. If more than one brand is assigned to the sale: (1) make a separate form for 
each brand and (2) on each form, explain and show other brand(s) in the Remarks section Item (15). 

(13) Check yes for Paint Required and designate “Orange” for color. Non required removal volumes may sometimes require blue paint. 

(14) Special Requests. These are requests that will be applied to ODF timber sales. All boxes applicable to the timber sales designated 
in the Exhibit C form must be “marked”. If “Other” is indicated, it must contain a description and any necessary comments. 

(15) Use this space to designate any weight conversion factors, per load volumes, weight scale sample instructions or any other 
explanations to clarify scaling, processing and/or mailing requirements.  If additional scaling locations are approved, revise original 
or current form showing all (old and new) locations.  Check REVISION box at top of form and explain under remarks.  Route as 
indicated. 

(16) Require purchaser to sign and date completed form in addition to State Forester Representative, sign and print name on the form. 

 

Salem Distribution Instructions:  Original will be mailed to Salem after it is electronically scanned and placed in the 
Salem transfer drive \\WPODFFILL01\Transfer\ScalingInstructions or e-mailed directly to scaling@odf.state.or.us.  
Scaling instructions for each brand should be scanned separately, for each approved TPSO.  

 

Distribution (See specific instructions on pg.2):  ORIGINAL:  Salem / COPIES:  TPSO, Approved Scaling Location, Purchaser, District, Mgmt. Unit 

 
 
 

mailto:services@crls.com
mailto:office@prlsb.com
mailto:info@solsgb.com
mailto:yamhill@attglobal.net
mailto:info@nwlogscalers.com
mailto:PacLogScale@aol.com
file://WPODFFILL01/Transfer/ScalingInstructions
mailto:scaling@odf.state.or.us
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EXHIBIT C – PULP SORT  
 

PROCESSING INSTRUCTIONS -- LOCATION APPROVAL -- BRAND INFORMATION 
 

(1) ORIGINAL REGISTRATION  Date ______ 

 REVISION NUMBER ______  Date ______ 

 CANCELLATION  Date ______ 

(2) TO:    
              (Approved Pulp Processing Facility) 

(3) FROM:  Astoria (04)   Phone 503-325-5451  
  (State Forestry District) 

(4) PURCHASER:       

(5) Scaling Bureau (TPSO) Processing Weight 
receipts: 

       

 Mailing Address:      

 Phone Number:      

 

(6) STATE Definition of Approved Pulp 
Sort: 
 Top portion of the tree (tops). 

 All logs with a diameter (Big End) greater 
than __8__ inches marked with blue paint. 

 

 

 
(7) PULP FACILITY PROCESSING INSTRUCTIONS:  

 Pulp loads shall be weighed in lieu of scaling. 

 One Ton = 2000 lbs (Short Ton). 

 Pulp loads shall have a yellow Log Load Receipt 
attached. 

 Gross weight and truck tare weight for each load 
shall be machine printed on the weight receipt. 

 Weigher shall sign the weight receipt. 

 Weigher shall record the Log Load Receipt 
number on the weight receipt. 

 Weigher shall attach the Weight receipt to the 
Log Load Receipt and mail them weekly to the 
TPSO processing the Weight receipt. 

 
(8)     TPSO PROCESSING INSTRUCTIONS     

 Mail to ODF weekly. 

 Convert to mbf using 10 tons per mbf. 
(9) SALE NAME: Skywalker____________________ 

COUNTY: Clatsop  
 

(10) STATE CONTRACT NUMBER: 341-14-33  
 
(11) STATE BRAND REGISTRATION NUMBER   
  
(12) STATE BRAND INFORMATION:  (COMPLETE BELOW)  

 
 
 

 
 
 
 
 
 
 
 
(13) REMARKS:   
   
   
   
 
 

Operator’s Name (Optional inclusion by District): 
   
 

 
 
(14) SIGNATURES: 
  

     
 Purchaser or Authorized Representative  Date 

  

     
 State Forester Representative  Date 
 

     
          State Forester Representative PRINT NAME 
 
 
 

 

 

 

 

Notify the District within one hour when branding is inadequate for quick identification, the logs are marked with 

orange paint, the receipts are missing, not correctly or completely filled out, and/or logs do not meet the 

specifications of the STATE definition of Approved Pulp Sort.

 

Distribution:  ORIGINAL:  Salem / COPIES: TPSO, Approved Pulp Processing Location, Purchaser, District, Mgmt. Unit 
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EXHIBIT C – PULP SORT 
INSTRUCTIONS FOR FORM 343-307b (rev. 11/11) 

 

(1) Must Complete.  Check appropriate box.  REVISION NUMBER requires comments in the Remarks Section 
(13). CANCELLATION requires logging and hauling to be complete, recall branding hammers, date and sign 
where indicated, write diagonally across page “CANCEL”, and send to TPSO. 

(2)  Must Complete.  Approved Pulp Processing Facility.  Write in as written in the Approved Log Delivery 
Location http://www.odf.state.or.us/DIVISIONS/management/asset_management/ScalingLocation.asp 

(3) Must Complete.  State Forestry District and District Phone Number. 

(4)    Must Complete.  Purchaser's business name as it appears on the Contract. 

(5) Must Complete.  Third Party Scaling Organization that will be processing the weight tickets, mailing 
address, and phone number. 

 
 Columbia River Log Scaling & Grading Bureau  Pacific Rim Log Scaling Bureau, Inc. 
 P.O. Box 7002, Eugene, OR 97401    8288 28

th
 Court North East, Lacey, WA 98516 

 Phone: (541) 342-6007 Fax: (541) 342-2631  Phone: (360) 528-8710      Fax: (360) 528-8718 
 Email: services@crls.com     Email: office@prlsb.com 
 
 Mountain Western Log Scaling & Grading Bureau  Yamhill Log Scaling & Grading Bureau 
 P.O. Box 580, Roseburg, OR 97470   P.O. Box 709, Forest Grove, OR 97116 
 Phone: (541) 673-5571 Fax: (541) 672-6381  Phone: (503) 359-4474      Fax: (503) 359-4476 
 Email: info@solsgb.com     Email: yamhill@attglobal.net  
 
 Northwest Log Scalers, Inc .    Pacific Log Scaling & Grading Bureau, Inc. 
 5526 NE 122

nd
 Ave, Portland, OR 97230   P.O. Box 23939, Portland, OR 97281 

 Phone: (503) 254-0600 Fax: (503) 408-0919  Phone: (503) 684-5599     Fax: (503) 639-4880 
 Email: info@nwlogscalers.com    Email: PacLogScale@aol.com  
  
(6) Must Complete.  Big end log not to exceed__8___ inches.  Big end of log is not to exceed 2 inches greater 

than the minimum removal specifications in the contract.  Example:  Minimum removal specifications 6 
inches and 20 board feet, then the Big end of log not to exceed 8 inches.  When conifer and hardwood 
removal specifications are different, use the smaller removal diameter to determine this specification.   

(9) Must Complete.  Enter sale name and county.   If more than one county write in all the counties that the 

sale is located in.  

(10)  Must Complete.  Enter sale Contract number.  

(11)  Must Complete.  Enter Oregon’s State Brand Registry Number (REQUIRED). 

(12) Must Complete.  Show brand assigned to timber sale. One brand only. If more than one brand is assigned 
to the sale: (1) make a separate form for each brand and (2) on each form, explain and show other brand(s) 
in the Remarks section Item (13). 

(13) Use this section to list any special instructions or the reason for any revisions in section item (1). 

(14) Must Complete.  Purchaser required to sign and date completed form in addition to State Forester 
Representative, sign and print name on the form. 

 

Salem Distribution Instructions:  Original will be mailed to Salem after it is electronically scanned and 
placed in the Salem transfer drive \\WPODFFILL01\Transfer\ScalingInstructions or e-mailed directly to 
scaling@odf.state.or.us .  Scaling instructions for each brand should be scanned separately, for each 
approved TPSO.  

 
 

http://www.odf.state.or.us/DIVISIONS/management/asset_management/ScalingLocation.asp
mailto:services@crls.com
mailto:office@prlsb.com
mailto:info@solsgb.com
mailto:yamhill@attglobal.net
mailto:info@nwlogscalers.com
mailto:PacLogScale@aol.com
mailto:scaling@odf.state.or.us
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 EXHIBIT D 
 

FOREST ROAD SPECIFICATIONS 
 
 

SUBGRADE 
WIDTH 

SURFACED 
WIDTH 

POINT TO 
POINT 

STATION TO 
STATION 

 
DRAINAGE 

16 feet 12 feet 1A to 1B 0+00 to 13+00 Crowned/Ditch 

16 feet  12 feet  1C to 1D 0+00 to 5+10 Crowned/Ditch 

16 feet 12 feet 1E to 1F 0+00 to 1+70 Crowned/Ditch 

16 feet 12 feet 1G to 1H 0+00 to 6+20 Crowned/Ditch 

16 feet 12 feet 1I to 1J 0+00 to 8+70 Crowned/Ditch 

14 feet n/a 1K to 1L 0+00 to 4+70 Outsloped 

16 feet 12 feet 1Y to 1Z 0+00 to 1+70 Crowned/Ditch 

14 feet n/a 2A to 2B 0+00 to 6+70 Outsloped 

14 feet n/a 2C to 2D 0+00 to 5+50 Outsloped 

16 feet 12 feet 3A to 3B 0+00 to 2+50 Crowned/Ditch 

16 feet 12 feet 3C to 3D 0+00 to 11+60 Crowned/Ditch 

16 feet 12 feet I1 to I2 0+00 to 149+46 Crowned/Ditch 

16 feet 12 feet I3 to I4 0+00 to 30+13 Crowned/Ditch 

16 feet 12 feet I5 to I6 0+00 to 17+06 Crowned/Ditch 

16 feet 12 feet I7 to I8 0+00 to 6+33 Crowned/Ditch 

16 feet 12 feet I9 to I10 0+00 to 10+27 Crowned/Ditch 

16 feet 12 feet I11 to I12 0+00 to 25+97 Crowned/Ditch 

16 feet 12 feet I13 to I14 0+00 to 19+20 Crowned/Ditch 

16 feet  12 feet I15 to I16 0+00 to 7+42 Crowned/Ditch 

16 feet 12 feet I17 to I18 0+00 to 31+20 Crowned/Ditch 
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 EXHIBIT D 
 

FOREST ROAD SPECIFICATIONS 

 
 
CLEARING.  This work shall consist of clearing, removing, and disposing of all trees, Snags, Down Timber, brush, 
surface objects, and protruding obstructions within the clearing limits. 
 
Where clearing limits have not been marked, the clearing limits shall extend 5 feet back of the top of the cutslope 
and 5 feet out from the toe of the fill slope, or as directed by STATE. Clearing debris shall not be placed or 
permitted to remain in or under any road embankment sections.  Clearing debris shall not be left lodged against 
standing trees. 
 
All danger trees, leaners, and Snags outside the clearing limits which could fall and hit the road shall be felled. 
 
GRUBBING.  This work shall consist of the removal or digging out of stumps and protruding objects. 
 
All stumps shall be completely removed within the limits of required grubbing.  Stumps overhanging cutslopes 
shall be removed.  Grubbing debris shall not be placed or permitted to remain in or under any road embankment 
sections.  Grubbing debris shall not be left lodged against standing trees.   
 
GRUBBING CLASSIFICATION. 
 
New construction - from the top of the cutslope to the toe of the fill. 
 
Improvements and reconstructions - 4 feet back from the shoulder of the subgrade or ditch, whichever is widest, 
or as marked in the field. 
 
CLEARING AND GRUBBING DISPOSAL. Scatter in stable locations through openings in the timber outside of 
the cleared right-of-way, except areas where end-haul is required.  In areas where end-haul is required, clearing 
and grubbing debris shall be fully contained and hauled to a designated waste area. Clearing and grubbing debris 
shall be left in a stable location, and not left lodged against standing trees. 
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FOREST ROAD SPECIFICATIONS 

 

EXCAVATION.  Excavation and grading shall not be done when weather and/or ground conditions are such that 
damage will result to existing subgrade or cause excessive erosion. 

Excavation shall conform to STATE-specified lines, grades, dimensions, and plans when provided.  Plans are provided 
between points 1A to 1B, 1I to 1J, and 3C to 3D. 

Unless road plans show otherwise, all roads shall be on a balanced cross section, except when the slope is over 50 
percent, the road shall be on full bench for the width specified.  

Suitable excavated material shall be used for the formation of fills, shoulders, and drainage structure backfills.  
Embankment materials shall be free of woody debris, brush, muck, sod, frozen material, and other deleterious 
materials.  

Sidecast includes any road generated excess excavation material which is not essential as part of the road prism, 
is not compacted, and is below the roadway.  Sidecast shall not be placed where it will enter a stream course or 
where material will accumulate in areas deemed a high-risk site by STATE. 

All fills shall be machine compacted according to the “Compaction and Processing Requirements” in this Exhibit. 

ROAD WIDTH LIMITATIONS.  PURCHASER shall obtain advance written approval from STATE to construct the road 
to a greater width than specified.  Extra subgrade width shall be required for: 

Fill Widening.  Add to each fill shoulder 1 foot for fills 3 feet to 6 feet high; 2 feet for fills over 6 feet high. 

Curve Widening.  Widen the inside shoulder of all curves as specified in the plans or as follows: 400 divided by the 
radius of the curve equals the amount of extra width. 

DRAINAGE 

Subgrade. Subgrade shall be crowned/outsloped at 4 to 6 percent as shown on the “Forest Road Specifications” 
table in this Exhibit. 

Ditch.  Construct "V" shaped ditch 3 feet wide and to a depth of 1 foot below subgrade.   

Ditchouts.  Construct ditchouts to drain away from subgrade at locations marked in the field or as directed by 
STATE. 

TURNOUTS.  Increase roadbed width an additional 8 feet for both subgrade and surfacing.  Length shall be at 
least 50 feet, or as staked on the ground, plus 25-foot approaches at each end. 

Location: Intervisible but not greater than 750 feet apart and as marked in the field. 

SLOPES Back Slopes    Fill Slopes 
Solid Rock Vertical to ¼ :1  
Fractured Rock ½ :1 
Soil - side slopes 50% and over ¾ :1 1½:1 
Soil - side slopes less than 50% 1 :1 1½:1 

Top of cutslope shall be rounded. 

LANDINGS.  Landings shall be constructed as posted in the field, no less than 50 feet wide and no more than 70 feet 
wide unless otherwise approved by STATE.  Surface is to be crowned for drainage with general grade no more than 
3 percent.  Surface as shown in the “Road Surfacing” table in this Exhibit. 

TURNAROUNDS.  Increase subgrade width an additional 20 feet for a length of 20 feet at locations marked in the field. 

 
SEASONAL WINTERIZATION.  All unsurfaced roads or unfinished subgrades shall be waterbarred in accordance 
with the specifications in Exhibit I, and blocked from vehicular traffic prior to October 1, annually and as directed 
by STATE. 
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FOREST ROAD SPECIFICATIONS 
 

 
GENERAL ROAD CONSTRUCTION INSTRUCTIONS:    
 
1.  Timber Removal.  Remove all trees within posted right-of-way boundary or individually marked with an 

orange “C”, as specified in Section 2210, “Designated Timber”. 
 
 2.  Excavated Materials.  Excavated materials shall be utilized for road construction. Surplus excavation 

materials shall be hauled to the waste areas as marked in the field and/or designated on Exhibit A. 
Surplus excavated materials and waste materials shall be sloped and compacted for drainage. Fills shall 
be thoroughly compacted in accordance with this Exhibit.  

 
 3.  Drainage Ditches.  Construct ditchlines, including ditchouts, as directed by STATE.  Cut slopes of 

ditchlines and ditchouts shall not exceed a 1:1 slope.  Construct culvert sediment basins.  Waste 
materials from drainage ditches and sediment basins shall be placed in nearby waste areas and uniformly 
sloped and compacted for drainage, as directed by STATE. 

 
4.  Fill Armor and Energy Dissipator Construction. Where rock is specified for fill armor, rock shall be 

machine placed and tamped at a 1½:1 slope, beginning at the toe of the fill.  Where rock is used for an 
energy dissipator, rock shall be placed below the culvert outlet and embedded for a minimum of 3 feet, in 
accordance with Exhibit H. 

 
5.  Equipment.  All excavation and riprap placement shall be performed using a minimum 1½ cubic-yard, 

track-mounted excavator. 
 
6.  Controlled Blasting.  Controlled blasting techniques shall be utilized for any blasting operations, and shall 

be accomplished using timing devices, delayed charges, low intensity shots, or other suitable means to 
contain material within the road prism. 

 
7.  Subgrade Preparation and Application of Surfacing Rock. 
   

(a) Complete culvert installations, drainage ditches, ditchouts, fill construction, and other specified 
work prior to the application of surfacing rock. 

  
(b) Subgrade shall be crowned at 4 to 6 percent. 
 
(c) Upon completion of above required work, apply, process, and compact surfacing rock in 

accordance with specifications in the “Compaction and Processing Requirements” in this Exhibit.  
Final road surface shall be crowned at 4 to 6 percent. 
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FOREST ROAD SPECIFICATIONS 
 

 
SPECIFIC ROAD CONSTRUCTION INSTRUCTIONS 
 
Segment    Station     Work Description: 

 
1A to 1B 4+20 Install 18” x 30’ culvert, energy dissipater, and culvert marker. 

 9+10 Install 18” x 30’ culvert and culvert marker. 

 

1C to 1D 0+00 Install 18” x 40’ culvert and culvert marker. 

 

1G to 1H 4+50 Install 18” x 30’ culvert and culvert marker. 

 1+20 Construct landing. 

 

1I to 1J 2+90 Install 18” x 30’ culvert and marker.  Ditch out culvert outlet as directed by 
STATE. 

 7+00 Install 18” x 30’ culvert and culvert marker. 

 

2A to 2B 0+00 Install 18” x 40’ culvert and culvert marker.  Remove red alder trees marked with 
an orange C as necessary, as directed by STATE. 

 

2C to 2D 0+00 Install 18” x 40’ culvert and culvert marker.   

 

3C to 3D 0+00 Utilize 22 cubic yards of 4”-0” to level the grade at the junction of I3 to I4 for the 
first 15 feet of 3C to 3D as directed by STATE. 

 0+30 Install 18” x 30’ culvert and culvert marker. 

7+90 Begin fill widening of two feet to each side.   

8+20  Begin to utilize 80 cubic yards of 24”-6” riprap to armor fill slopes. 

8+80 End fill armoring. 

9+00 End fill widening of two feet to each side.  
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FOREST ROAD SPECIFICATIONS 
 
 
GENERAL ROAD IMPROVEMENT INSTRUCTIONS:     
 
1.  Timber Removal.  Remove all trees within posted Right-of-Way Boundary or individually marked with an 

orange “C”, as specified in Section 2210, Designated Timber. 
 
2.  Excavated Materials.  Excavated materials shall be utilized for road construction. Surplus excavation 

materials shall be hauled to the waste areas as marked in the field and/or designated on Exhibit A. 
Surplus excavated materials and waste materials shall be sloped and compacted for drainage. Fills shall 
be thoroughly compacted in accordance with this Exhibit. Excess excavated material not used for 
embankment on the following segments shall be end hauled to waste areas as marked in the field. 

 
3.  Bank Slough Removal.  Dig out all bank slough.  Bank slough material shall not be pulled across existing 

surfacing rock, but shall be placed in nearby waste areas and uniformly sloped and compacted for 
drainage, as directed by STATE.  Waste materials shall be seeded and mulched in accordance with 
specifications in Exhibit K. 

 
4.  Culvert Replacement, Culvert Installation, Fill Reconstruction, and Fill Removal.  Existing culvert 

geometry shall be modified to provide for optimum drainage and culvert performance.  Modifications may 
include, skewing the culvert and/or installing the culvert at gradients equal to or exceeding the drainage 
(or ditch) gradient.  Where fill reconstruction or culvert replacement is specified, fills shall be excavated to 
natural stream course levels.  All woody debris encountered during fill excavation shall be removed.  All 
waste materials shall be hauled to nearby waste areas and shall be uniformly sloped and compacted for 
drainage.  Waste materials shall be seeded and mulched in accordance with specifications in Exhibit K.  
Fill reconstruction backfill shall consist of select materials and may be obtained from borrow pits, as 
directed by STATE.  Backfill materials shall be hauled in where necessary and thoroughly compacted in 
accordance with this Exhibit.  Crushed rock shall be used for backfilling excavation trenches less than 3 
feet deep.  STATE may require the use of crushed rock for culvert bedding.  Removed culverts shall be 
hauled to an approved refuse site off of STATE land. 

 

5.  Drainage Ditches.  Restore or construct ditchlines, including ditchouts, as directed by STATE.  Cut slopes 
of ditchlines and ditchouts shall not exceed a 1:1 slope.  Clean out all  culvert inlets and outlets for a 10-
foot radius.  Re-establish or construct culvert sediment basins.  Waste materials from drainage ditches 
and sediment basins shall not be pulled across existing surfacing rock, but shall be placed in nearby 
waste areas and uniformly sloped and compacted for drainage, as directed by STATE.  Damaged culvert 
inlets and/or outlets shall be repaired by opening them with a hydraulic jack, or cutting off the culvert end 
to allow for free passage of water at peak flow levels.  Install a culvert marker at each newly installed 
culvert and at each existing culvert that is missing a marker that could be reached by a grader blade. 

 
6.  Fill Armor and Energy Dissipator Construction.  Where rock is specified for fill armor, rock shall be 

machine placed and tamped at a 1½:1 slope, beginning at the toe of the fill.  Where rock is used for an 
energy dissipator, rock shall be placed below the culvert outlet and embedded for a minimum of 3 feet, in 
accordance with Exhibit H. 

 
 7.  Equipment.  All excavation and riprap placement shall be performed using a minimum 1½ cubic yard, 

track-mounted excavator. 

  
8.  Settling Ponds and Ditch Armoring.  Construct settling ponds as directed by STATE. Excavated material 

shall be hauled to the designated waste areas as marked in the field and/or designated on Exhibit A. 
Waste materials shall be sloped and compacted for drainage. Settling pond dimensions shall be a 
finished top diameter of 8 feet, bottom diameter of 4 feet and 3 feet in depth, to the top of the pond armor 
rock or as directed by STATE. Backslopes shall be 3/4:1. Ditchline armor and settling pond armor shall be 
8 inches deep. 
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 EXHIBIT D 
 

FOREST ROAD SPECIFICATIONS 
 
 

 GENERAL ROAD IMPROVEMENT INSTRUCTIONS: 
 

9. Subgrade Preparation and Application of Surfacing Rock. 
 

(a) Complete culvert installations, drainage ditches, fill reconstruction, ditchouts, and other specified 
work prior to the application of new surfacing rock. 

  
(b) Cut out all potholes and/or washboard sections from the existing surfacing. 
 
(c) Apply required patching and leveling rock, as directed by STATE. 
 
(d) Process (grade and mix) the existing surface and added base rock.  Provide for a crown of 4 to 6 

percent, and compact in accordance to the “Compaction and Processing Requirements” in this 
Exhibit. 

 
(e) Upon completion of above required work, apply, process, and compact surfacing rock in 

accordance to this Exhibit. 
 
SPECIFIC ROAD IMPROVEMENT INSTRUCTIONS 
 
Segment    Station     Work Description: 
 
I1 to I2 0+00 Point I1, junction of Walker Ridge Road and Wage Road. Begin application of a 

4”-0” crushed rock. Utilize 22 cubic yards of 1½”-0” crushed rock in the triangle 
junction. Utilize 22 cubic yards of 1½”-0” crushed rock as junction rock with Wage 
Road junction. Utilize 22 cubic yards of 1½”-0” crushed rock on the Wage Road 
portion of this triangle junction, blending all three legs of the triangle junction 
elevations. Remove sod from road segment.  Dispose of sod as directed by 
STATE. 

 
1+09 Junction with the other leg of the “Y” junction. Utilize 33 cubic yards of 1 ½ ”-0” 

crushed rock on this leg of the “Y”. 
 
1+20 Repair culvert inlet and install culvert marker. 
 
2+00 Construct a settling pond. Utilize 11 cubic yards of 4”-0” crushed rock to armor 

settling pond and lead into ditch as directed by STATE. 
 
5+20 Jack open both the culvert inlet and outlet as directed by STATE. 
 
8+44 Construct turnout right. Utilize 44 cubic yards of 4”-0” crushed rock for  
 turnout base. 
 
10+63 Junction right. Utilize 22 cubic yards of 4”-0” crushed rock. 
 
13+25 Improve ditchout right as directed by STATE. 
 
14+15 Construct ditchout right. 
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FOREST ROAD SPECIFICATIONS 
 
 

SPECIFIC ROAD IMPROVEMENT INSTRUCTIONS 
 
Segment    Station     Work Description: 
 
I1 to I2 17+95 Construct a turnout left. Utilize 33 cubic yards of 4”-0” crushed rock for 
  turnout base. 
 
 19+67 Construct ditchout right. 
 
 21+65 Construct a turnout left. Utilize 22 cubic yards of 4”-0” crushed rock. 
 
 23+60 Improve turnout right base with 22 cubic yards of 4”-0” crushed rock.  
 
 27+12 Construct ditchout left. 
 
 27+25 Improve turnout left base with 22 cubic yards of 4”-0” crushed rock.  
 
 31+31 Improve turnout right base with 22 cubic yards of 4”-0” crushed rock.  
 
 33+79 Construct ditchout left. Improve ditchline leading to the ditchout from both  
  directions. 
 
 34+80 Improve ditchout right. Begin ditchline re-establishment on left ditchline. 
 
 35+25 Construct ditchout left. 
 
 36+25 Construct a turnout right. Utilize 22 cubic yards of 4”-0” crushed rock for 
  turnout base. 
 
 37+58 Clean culvert inlet. Begin right ditchline re-establishment. End left ditchline  
  re-establishment. 
 

40+18 End right ditchline re-establishment. Construct a turnout right. Utilize 22 cubic 
yards of 4”-0” crushed rock for turnout base. 

 
 41+97 Clean culvert catch basin. Install culvert marker. Repair culvert inlet. 
 
 42+20 Improve turnout right base with 22 cubic yards of 4”-0” crushed rock. 
 
 44+20 Improve turnout left base with 22 cubic yards of 4”-0” crushed rock. 
 
 45+00 Construct settling pond, utilize 11 cubic yards of 4”-0” crushed rock for pond and  
  lead in ditch as directed by STATE. 
 

46+50 Improve turnout right base with 22 cubic yards of 4”-0” crushed rock. Install an 
18”x40’ CPP to disconnect ditchline. Utilize 33 cubic yards of 1½”-0” crushed 
rock for bedding and backfill. Install culvert marker. 

  
 49+41 Junction right. Utilize 33 cubic yards of 4”-0” crushed rock. 
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FOREST ROAD SPECIFICATIONS 
 
 

SPECIFIC ROAD IMPROVEMENT INSTRUCTIONS 
 
Segment    Station     Work Description: 
 
I1 to I2 54+51 Junction right. Utilize 22 cubic yards of 4”-0” crushed rock. 
 
 56+50 Clean culvert catch basin. Install culvert marker. 
 
 62+00 Install an 18”x30’ CPP. Utilize 33 cubic yards of 1½”-0” crushed rock for bedding  
  and backfill. Install culvert marker. Utilize 11 cubic yards of 24”-6” riprap for an  
  energy dissipator. Junction with Road Segment I3 to I4.  

 
62+48 Utilize 11 cubic yards of 4”-0” crushed rock for junction widening.  Improve 

turnout right base with 22 cubic yards of 4”-0” crushed rock.  
 
 63+60 Clean culvert catch basin. Install culvert marker. Begin ditchline re-establishment. 
 
 67+25 Clean culvert catch basin. End ditchline re-establishment. 
 
 68+20 Begin ditchline re-establishment. 
 
 68+90 Improve turnout right base with 22 cubic yards of 4”-0” crushed rock. 
 
 70+20 End ditchline re-establishment. 
 
 72+46 Begin ditchline re-establishment. 
 
 76+08 End ditchline re-establishment. 
 
 79+50 Clean culvert catch basin.  
 
 80+45 Improve turnout right base with 22 cubic yards of 4”-0” crushed rock. 
 
 83+59 Junction left. Utilize 22 cubic yards of 4”-0” crushed rock. 
 
 84+61 Junction Road Segment I5 to I6. Utilize 11 cubic yards of 4”-0” crushed rock for 
  junction widening turning unto segment I5 to I6. 
 
 85+42 Install culvert marker. Armor culvert catch basin to protect the inlet with 11 cubic  
  yards of 24”-6” riprap as directed by STATE. Clean culvert catch basin. 
 
 91+26 Improve turnout right base with 22 cubic yards of 4”-0” crushed rock. 
 
 93+75 Install culvert marker. Repair culvert inlet and improve the catch basin. 
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FOREST ROAD SPECIFICATIONS 
 
 

SPECIFIC ROAD IMPROVEMENT INSTRUCTIONS 
 
Segment    Station     Work Description: 
 
I1 to I2 95+66 Improve turnout right. Utilize 22 cubic yards of 4”-0” crushed rock to improve  
  turnout base. 
 
 98+60 Install an 18”x30’ CPP. Utilize 33 cubic yards of 1½”-0” crushed rock for bedding  
  and backfill. Utilize 11 cubic yards of 24”-6” riprap as an energy dissipator. Install  
  culvert marker. 
 
 100+00 Junction with Road Segment 1E to 1F. 
 
  102+60 Junction with Road Segment 1A to 1B. 
 
 104+63 Install an 18”x40’ CPP. Utilize 33 cubic yards of 1½”-0” crushed rock for bedding  
  and backfill. Install culvert marker. 
  
 109+50 Install an 18”x36’ CPP. Utilize 33 cubic yards of 1½”-0” crushed rock for bedding  
  and backfill. Utilize 11 cubic yards of 24”-6” riprap as an energy dissipator. Install  
  culvert marker. Junction with road segment 1G to 1H. 
 
 110+00 Junction with Road Segment IG to IH. 
 
 110+47 Improve turnout right to allow for a 100 foot turnout. Utilize 44 cubic yards of 4”-0”  
  crushed rock to improve turnout base. 
 
 114+91 Junction with Road Segment I7 to I8. 
 
 116+73 Construct ditchout left. 
 
 119+85 Junction with Road Segment I9 to I10. 
 

121+00 Junction with Road Segment 1I to 1J. 
 
 125+00 Junction with Road Segment 1K to 1L.  
 
 130+45 Improve turnout left. Utilize 22 cubic yards of 4”-0” crushed rock to improve  
  turnout base. 
 
 135+50 Construct turnout left.  Utilize 22 cubic yards of 4”-0” crushed rock for  
  turnout base.  Ditch out for drainage prior to turnout as directed by STATE. 
 
 139+90 Improve turnout left. Utilize 22 cubic yards of 4”-0” crushed rock to improve  
  turnout base. 
 
 143+62 Improve turnout left. Utilize 22 cubic yards of 4”-0” crushed rock to improve  
  turnout base. 
 
 149+46 Point I2. End application of 6 inch lift of 4”-0” crushed rock.  Reconstruct terminal 

landing and provide for drainage as directed by STATE. 
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FOREST ROAD SPECIFICATIONS 
 
 
SPECIFIC ROAD IMPROVEMENT INSTRUCTIONS 
 
I3 to I4 0+00 Begin application of 6 inch lift of 4”-0” crushed rock. Begin application of 3 inch lift 

of 1½”-0” crushed traction rock. Utilize 22 cubic yards of 1½”-0” at the junction. 
Remove sod from road segment. Dispose of sod as directed by STATE. 

 
 3+30 Improve turnout right to allow for a 100 foot turnout. Utilize 44 cubic yards of 4”-0”  
  crushed rock to improve turnout base. 
 
 5+96 Install an 18”x36’ CPP. Utilize 33 cubic yards of 1½”-0” crushed rock for bedding  
  and backfill. Utilize 11 cubic yards of 24”-6” riprap as an energy dissipator. Install  
  culvert marker.  
 

8+00 Junction with Road Segment 3C to 3D. 
 

9+56 Junction left with Road Segment 3A to 3B. Utilize 22 cubic yards of 1½”-0”  
  crushed rock. 

 
13+80 End application of 3 inch lift of 1½”-0” crushed traction rock. Improve turnout right 

base with 22 cubic yards of 4”-0” crushed rock. 
 
 17+06 Clean culvert catch basin. Install culvert marker. 
 
 18+00 Begin ditchline re-establishment. 
 
 19+97 End ditchline re-establishment. Improve ditchout left.  
 
 21+05 End application of 4”-0” crushed rock. 
 
 22+26 Improve ditchout left. 
 
 30+13 Point I4. 
 
I5 to I6 0+00 Construct ditchout left. Begin ditchline re-establishment left side of the road.  
   Begin application of 4”-0” crushed rock. Remove sod from road segment.  

Dispose of sod as directed by STATE. 
 
 1+04 Improve ditchout left. 
 
 2+25 End ditchline re-establishment. 
 
 2+95 Construct a new turnout left. Utilize 22 cubic yards of 4”-0” crushed rock for 
  turnout base. 
 
 4+75 Replace existing culvert with an 18”x30’ CPP Utilize 33 cubic yards of 1½”-0”  
  crushed rock for bedding and backfill. Utilize 11 cubic yards of 24”-6” riprap for  
  an energy dissipator. Install culvert marker. 
 
 5+52 Improve turnout left base with 22 cubic yards of 4”-0” crushed rock. 
 

7+83 Construct a new turnout left. Utilize 33 cubic yards of 4”-0” crushed rock road 
base. 
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FOREST ROAD SPECIFICATIONS 
 
 

SPECIFIC ROAD IMPROVEMENT INSTRUCTIONS 
 
Segment    Station     Work Description: 
 
I5 to I6 14+46 Replace existing culvert with a 18”x40’ CPP. Utilize 44 cubic yards of 1½”-0” 
  crushed rock for bedding and backfill. Utilize 11 cubic yards of 24”-6” riprap for  

an energy dissipator.  Install a culvert marker. 
 
 17+06 Point I6. Junction left. Utilize 22 cubic yards of 4”-0” crushed rock. Point V1. End  
  application of 4”-0” crushed rock. 
 
I7 to I8 0+00 Point I7. Begin ditchline re-establishment. Begin application of 4”-0” crushed 

rock. Remove sod from road segment.  Dispose of sod as directed by STATE. 
  
 2+44 Install a new 18”x40’ CPP. Utilize 33 cubic yards of 1½”-0” crushed rock for  
  bedding and backfill. End ditchline re-establishment. Construct drainage ditch  
  from the outlet as directed by STATE. Install culvert marker. 
 
 3+07 Improve turnout left base with 22 cubic yards of 4”-0” crushed rock. 
 

6+33 Point I8. Construct ditchout right off the end of the landing. End application of      
4”- 0” crushed rock. 

 
I9 to I10 0+00 Point I9. Begin application of 6 inch lift of 4”-0” crushed rock. Remove sod from 

road segment.  Dispose of sod as directed by STATE.  Utilize 11 cubic yards of 
4”-0” crushed rock for junction widening. 

 
 0+99 Install a new 18”x30’ CPP. Utilize 33 cubic yards of 1½”-0” crushed rock for  
  bedding and backfill. Construct ditchout right. Install culvert marker. 
 
 2+90 Improve turnout right base with 22 cubic yards of 4”-0” crushed rock.  
 
 4+80 Construct turnout right. Utilize 22 cubic yards of 4”-0” crushed rock. 
 
 10+27 Point I10. Extend ditch past end of landing as directed by STATE. End  
  application of 4”-0” crushed rock.  
 
I11 to I12 0+00 Point I11 and Point V2. Construct turnaround. Utilize 22 cubic yards of  
  4”-0” crushed rock. Begin application of 4”-0” crushed rock. Remove sod  
  from road segment.  Dispose of sod as directed by STATE. 
 
 2+24 Clean inlet and improve the catch basin. 
 
 3+61 Improve turnout left base with 22 cubic yards of 4”-0” crushed rock. 
 
 5+22 Install culvert marker. 
 
 7+34 Begin ditchline re-establishment. 
 
 7+71 Improve turnout left base with 22 cubic yards of 4”-0” crushed rock.   
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FOREST ROAD SPECIFICATIONS 
 
 

SPECIFIC ROAD IMPROVEMENT INSTRUCTIONS 
 
Segment    Station     Work Description: 
 
I11 to I12 8+45 End ditchline re-establishment. 
 
 8+99 Install culvert marker. 
 
 9+43 Junction left. Utilize 22 cubic yards of 4”-0” crushed rock. 
 
 11+48 Repair culvert inlet as directed by STATE. 
 
 13+03 Construct a new turnout left. Utilize 33 cubic yards or 4”-0” crushed rock as base  
  material. 
 
 17+11 Improve turnout left base with 44 cubic yards of 4”-0” crushed rock. Turnout 
  is a 100’ turnout with tapers. 
 
 17+87 Junction right for road segment I13 to I14. Install a new 18”x40’ culvert. Utilize  
  44 cubic yards of 1½”-0” crushed rock for bedding and backfill. 
 
 18+74 Remove existing culvert. Utilize 11 cubic yards of 4”-0” crushed rock for backfill.  
  Remaining backfill shall come from suitable excavation from road segment  
  I13 to I14 flare construction. 
 
 19+28 Begin junction reconstruction of road segment I13 to I14. Install a new 18” x 40’  
  CPP. Utilize 33 cubic yards of 1½”-0” crushed rock for bedding and backfill. 
 
 20+96 Improve turnout left base with 22 cubic yards of 4”-0” crushed rock. 
 
 25+97 Point I12. End application of 4”-0” lift of rock. 
 
I13 to I14 0+00 Point I13. Junction with road segment I11 to I12. Begin application of 4”-0” lift of 

crushed rock. Remove sod from road segment.  Dispose of sod as directed by 
STATE. 

 
 1+10 End reconstruction of the junction flare to the east. Utilize 88 cubic yards of  
  4”-0” crushed rock for flare construction. Utilize 22 cubic yards of 4”-0” crushed  
  rock in the junction triangle. Reconstruction ends at station 19+28 on road  
  segment I11 to I12. 
 
 5+66 Junction with Road Segment I15 to I16. 
 
 6+04 Improve culvert catch basin as directed by STATE. 
 
 8+77 Improve turnout left base with 22 cubic yards of 4”-0” crushed rock. 
 
 12+61 Clean culvert catch basin. 
 
 14+38 Improve turnout left base with 22 cubic yards of 4”-0” crushed rock. 
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FOREST ROAD SPECIFICATIONS 
 
 

SPECIFIC ROAD IMPROVEMENT INSTRUCTIONS 
 
Segment    Station     Work Description: 
 
I13 to I14 18+88 Clear and grade existing turnaround. 
 
 19+20 Point I14. End application of 6 inch lift of 4”-0” crushed rock. 
 
I15 to I16 0+00 Point I15 and junction with road segment I13 to I14. Begin application of  4”-0” lift 

of crushed rock. Remove sod from road segment.  Dispose of sod as directed by 
STATE. 

 
 2+80 Turnout left/turnaround utilize 22 cubic yards of 4”-0” crushed rock. 
 
 5+09 Clean culvert catch basin. 
 
 7+42 Point I16. End application of 4”-0” lift of crushed rock. 
 
I17to I18 0+00 Point I17. Begin application of 4”-0” crushed rock. Utilize 33 cubic yards of 1½”-0” 

crushed rock in the junction as directed by STATE. Remove sod from road 
segment. Dispose of sod as directed by STATE. 

 
 2+70 Install a new 18”x40’ CPP. Utilize 33 cubic yards of 1½”-0” crushed rock for  
  bedding and backfill.  Utilize 11 cubic yards of 24”-6” riprap as an energy 

dissipator.   Construct a settling pond on left side of the road utilizing 11 cubic 
yards of 4”-0” crushed rock to armor the settling pond and lead in ditch as 
directed by STATE.  Install culvert marker. 

 
 4+70 Improve turnout left base with 22 cubic yards of 4”-0” crushed rock. 
 
 5+35 Install culvert marker and clean culvert catch basin. 
 
 7+67 Improve turnout left base with 22 cubic yards of 4”-0” crushed rock. 
 
 10+11 Clean culvert catch basin. Repair damaged culvert inlet.  
 

12+00 End application of 4”-0” crushed rock.  Junction right with Road Segment 2A to 
2B.   

 
 31+20 Point I18. Clear vegetation from turnaround.  
 
Point I19 0+00 Construct a settling pond and armor it as directed by STATE. Block the ditchline 
  beyond the new settling pond as directed by STATE. Utilize 22 cubic yards of  
  4”-0” crushed rock where and as directed by STATE. 
 
Point I20 0+00 Install a new 18”x40’ CPP. Utilize 33 cubic yards of 1½”-0” crushed rock for  
  bedding and backfill. Utilize 22 cubic yards of 4”-0” crushed rock for road base  
  material. Utilize 11 cubic yards of 1½”-0” crushed rock for road surfacing.  
  Construct ditch from culvert outlet as directed by STATE. 
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FOREST ROAD SPECIFICATIONS 
 
 

SPECIFIC ROAD IMPROVEMENT INSTRUCTIONS 
 
Segment    Station     Work Description: 
 
Point I21 0+00 Install a new 18”x40’ CPP. Utilize 33 cubic yards of 1½”-0” crushed rock for  
  bedding and backfill. Utilize 22 cubic yards of 4”-0” crushed rock for road base  
  material. Utilize 11 cubic yards of 1½”-0” crushed rock for road surfacing.  
  Construct ditch from culvert outlet as directed by STATE. 
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 ROAD SURFACING  
 

ROAD SEGMENT: 1A to 1B POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

1A to 1B 0+00 to 13+00 

Volume (CY) 
Per 

Number 
Of 

Base Rock 4"-0" crushed 0+00 to 13+00 8 station 50 stations 13.00 650 

Junctions 4"-0" crushed 0+00, 13+00 n/a junction 22 junctions 2 44 

Turnouts 4"-0" crushed 5+20, 8+50 n/a turnout 22 turnouts 2 44 

Turnarounds 4"-0" crushed 7+10 n/a turnaround 22 turnaround 1 22 

Curve Widening 4"-0" crushed 
1+25, 2+65, 4+18, 

8+96, 11+08 8 curve n/a curves 5 250 

Culvert 
Bedding/Backfill 1½"-0" crushed 

4+20, 9+10, 
Unposted n/a culvert 33 culverts 3 99 

Dissipator 24"-6" riprap 4+20 n/a culvert 33 culverts 1 33 

Landings 6"-0" pit-run 1+60 n/a landing 55 landings 1 55 

Total Rock for Road Segment: 1A to 1B 1,197  

ROAD SEGMENT: 1C to 1D POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

1C to 1D 0+00 to 5+10 

Volume (CY) 
Per 

Number 
Of 

Base Rock 4"-0" crushed 0+00 to 5+10 8 station 50 stations 5.10 255 

Junctions 4"-0" crushed 0+00 n/a junction 22 junctions 1 22 

Turnarounds 4"-0" crushed 3+00 n/a turnaround 22 turnaround 1 22 

Culvert 
Bedding/Backfill 1½"-0" crushed 0+00 n/a culvert 33 culverts 1 33 

Landings 6"-0" pit-run  5+10 n/a landing 55 landings 1 55 

Total Rock for Road Segment: 1C to 1D  387 

ROAD SEGMENT: 1E to 1F POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

1E to 1F 0+00 to 1+70 

Volume (CY) 
Per 

Number 
Of 

Base Rock 4"-0" crushed 0+00 to 1+70 8 station 50 stations 1.70 85 

Junctions 4"-0" crushed 0+00 n/a junction 22 junctions 1 22 

Culvert 
Bedding/Backfill 1½"-0" crushed 0+00 n/a culvert 33 culverts 1 33 

Landings 6"-0" pit-run  1+70 n/a landing 55 landings 1 55 

Total Rock for Road Segment: 1E to 1F  195 

ROAD SEGMENT: 1G to 1H POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

1G to 1H 0+00 to 6+20 

Volume (CY) 
Per 

Number 
Of 

Base Rock 4"-0" crushed 0+00 to 6+20 8 station 50 stations 6.20 310 

Junctions 4"-0" crushed 0+00 n/a junction 22 junctions 1 22 

Turnouts 4"-0" crushed 1+00 n/a turnout 22 turnouts 1 22 

Turnarounds 4"-0" crushed 4+00 n/a turnaround 22 turnaround 1 22 

Culvert 
Bedding/Backfill 1½"-0" crushed 4+50 n/a culvert 33 culverts 1 33 

Landings 6"-0" pit-run 1+20, 6+20 n/a landing 55 landings 2 110 

Total Rock for Road Segment: 1G to 1H 519 
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ROAD SEGMENT: 1I to 1J POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

1I to 1J 0+00 to 8+70 

Volume (CY) 
Per 

Number 
Of 

Base Rock 4"-0" crushed 0+00 to 8+70 8 station 50 stations 8.70 435 

Junctions 4"-0" crushed 0+00 n/a junction 22 junctions 1 22 

Turnouts 4"-0" crushed 4+50 n/a turnout 22 turnouts 2 44 

Turnarounds 4"-0" crushed 7+80 n/a turnaround 22 turnaround 1 22 

Curve Widening 4"-0" crushed 
3+00, 5+10, 6+96, 

8+71 8 curve n/a curves 4 55 

Culvert 
Bedding/Backfill 1½"-0" crushed 2+90, 7+00 n/a culvert 33 culverts 2 66 

Landings 6"-0" pit-run 8+70 n/a landing 55 landings 1 55 

Total Rock for Road Segment: 1I to 1J 699 

ROAD SEGMENT: 1K to 1L POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

1K to 1L 0+00 to 4+70 

Volume (CY) 
Per 

Number 
Of 

Junctions 4"-0" crushed 0+00 n/a junction 22 junctions 1 22 

Total Rock for Road Segment: 1K to 1L 22 

ROAD SEGMENT: 1Y to 1Z POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

1Y to 1Z 0+00 to 1+70 

Volume (CY) 
Per 

Number 
Of 

Base Rock 4"-0" crushed 0+00 to 1+70 8 station 50 stations 1.70 85 

Junctions 4"-0" crushed 0+00 n/a junction 22 junctions 1 22 

Culvert 
Bedding/Backfill 1½"-0" crushed 0+00 n/a culvert 33 culverts 1 33 

Landings 6"-0" pit-run 1+70 n/a landing 55 landings 1 55 

Total Rock for Road Segment:  1Y to 1Z 195 

ROAD SEGMENT: 2A to 2B POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

2A to 2B 0+00 to 6+70 

Volume (CY) 
Per 

Number 
Of 

Junctions 4"-0" crushed 0+00 n/a junction 22 junctions 1 22 

Culvert 
Bedding/Backfill 1½"-0" crushed 0+00 n/a culvert 33 culverts 1 33 

Total Rock for Road Segment: 2A to 2B 55 

ROAD SEGMENT: 2C to 2D POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

2C to 2D 0+00 to 5+50 

Volume (CY) 
Per 

Number 
Of 

Junctions 1½"-0" crushed 0+00 n/a junction 22 junctions 1 22 

Culvert 
Bedding/Backfill 1½"-0" crushed 0+00 n/a culvert 33 culverts 1 33 

Total Rock for Road Segment: 2C to 2D 55 
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 ROAD SURFACING  
 
 

ROAD SEGMENT: 3A to 3B POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

3A to 3B 0+00 to 2+50 

Volume (CY) 
Per 

Number 
Of 

Base Rock 4"-0" crushed 0+00 to 2+50 8 station 50 stations 2.50 125 

Junctions 4"-0" crushed 0+00 n/a junction 22 junctions 1 22 

Landings 6"-0" pit-run 2+50 n/a landing 55 landings 1 55 

Total Rock for Road Segment: 3A to 3B 202 

ROAD SEGMENT: 3C to 3D POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

3C to 3D 0+00 to 11+60 

Volume (CY) 
Per 

Number 
Of 

Base Rock 4"-0" crushed 0+00 to 11+60 8 station 50 stations 11.60 580 

Junction leveling 4"-0" crushed 0+00 n/a junction 22 junctions 1 22 

Junctions 4"-0" crushed 0+00 n/a junction 22 junctions 1 22 

Turnouts 4"-0" crushed 6+50 n/a turnout  22 turnout s 2 44 

Turnarounds 4"-0" crushed 11+00 n/a turnaround 22 turnaround 1 22 

Curve Widening 4"-0" crushed 6+61, 7+27, 9+56 8 curve n/a curves 3 44 

Traction Rock 1½"-0" crushed 7+40-11+40 2 station 13 stations 4.00 52 

Culvert 
Bedding/Backfill 1½"-0" crushed 0+30 n/a culvert 33 culverts 1 33 

Fill Armor 24"-6" riprap 8+20 to 8+80 n/a fill 1 fill 1 154 

Landings 6"-0" pit-run 8+85, 11+60 n/a landing 55 landings 2 110 

Total Rock for Road Segment: 3C to 3D 1,083 
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ROAD SEGMENT: I1 to I2 POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

I1 to I2 0+00 to 149+46 

Volume (CY) 
Per 

Number 
of 

Surface Rock 4"-0" crushed 0+00 to 149+46 6 station 38 stations 149.46 5,679 

Leveling Rock 4"-0" crushed   n/a load 11 loads 52 572 

Curve Widening 4"-0" crushed   n/a curve 11 curves 19 209 

Junctions 4"-0" crushed 
10+63, 49+41, 
54+51, 83+59 6 junction n/a junctions 4 99 

Turnouts, improve 4"-0" crushed 

23+60, 27+25, 
31+31, 42+20, 
44+20, 46+50, 
62+48, 68+90, 
80+45, 91+26, 
95+66, 130+45, 
139+90, 143+62 6 turnout 22 turnouts 14 308 

Turnouts, 
Construction 4"-0" crushed 

8+44, 17+95, 21+65, 
36+25, 40+18, 

135+50 6 turnout n/a turnouts 6 165 

Turnouts 
Construction 100' 4"-0" crushed 110+47 6 turnout 44 turnouts 1 44 

Junction 
Widening 4"-0" crushed 62+00, 84+61 n/a junction 11 junctions 2 22 

Culvert 
bedding/backfill 1½"-0" crushed 

46+50, 62+00, 
98+60, 104+63, 

109+50 n/a culvert 33 culverts 5 165 

Junctions 1½"-0" crushed 0+00, 1+09 n/a junction n/a junctions 3 99 

Landings 6"-0" pit-run I2 n/a landing 55 landings 1 55 

Dissipators 24"-6" riprap 
46+50, 62+00, 
98+60, 109+50 n/a dissipator 11 dissipators 4 44 

Settling 
Pond/Ditch Block 4"-0" crushed 2+00, 45+00 n/a pond 11 ponds 2 22 

Catch basin 
armor 24"-6" riprap 85+42 n/a c.basin 11 c.basins 1 11 

Total Rock for Road Segment: I1 to I2 7,494 

ROAD SEGMENT: I3 to I4 POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
And Type 

Location 
Depth of 

Rock 
(inches) 

I3 to I4 0+00 to 30+13 

Volume (CY) 
Per 

Number 
Of 

Surface Rock 4"-0" crushed 0+00 to 21+05 6 station 38 stations 21.05 800 

Leveling Rock 4"-0" crushed   n/a load 11 loads 4 44 

Curve Widening 4"-0" crushed   6 curve n/a curves 4 44 

Turnouts 
Construction 100' 4"-0" crushed 3+30 6 turnout 44 turnouts 1 44 

Turnouts Improve 4"-0" crushed 13+80 6 turnout 22 turnouts 1 22 

Traction Rock 1½"-0" crushed 0+00 to 13+80 3 station 19 stations 13.80 262 

Culvert 
bedding/backfill 1½"-0" crushed 

5+96 

n/a culvert 33 culverts 1 33 

Curve widening 1½"-0" crushed   3 curve n/a curves 2 22 

Junction Rock 1½"-0" crushed 0+00, 9+56 3 junction 22 junctions 2 44 

Dissipators 24"-6" riprap 5+96 n/a dissipator 11 dissipators 1 11 

Total Rock for Road Segment: I3 to I4 1,326 
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 ROAD SURFACING  
 
 

ROAD SEGMENT: I5 to I6 POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

I5 to I6 0+00 to 17+06 

Volume (CY) 
Per 

Number 
of 

Surface Rock 4"-0" crushed 0+00 to 17+06 6 station 38 stations 17.06 648 
Turnouts, 
Construction 4"-0" crushed 2+95, 7+83 n/a turnout n/a turnouts 2 55 

Turnouts Improve 4"-0" crushed 5+52 6 turnout 22 turnouts 1 22 

Leveling Rock 4"-0" crushed   n/a load 11 loads 6 66 

Curve Widening 4"-0" crushed   6 curve n/a curves 3 33 

Junctions 4"-0" crushed 17+06 6 junction 22 junctions 1 22 
Culvert 
bedding/backfill 1½"-0" crushed 4+75, 14+46 n/a culvert n/a culverts 2 77 

Dissipators 24"-6" riprap 4+75, 14+46 n/a dissipator 11 dissipators 2 22 

Total Rock for Road Segment: I5 to I6 945 

ROAD SEGMENT: I7 to I8 POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

I7 to I8 0+00 to 6+33 

Volume (CY) 
Per 

Number 
Of 

Surface Rock 4"-0" crushed 0+00 to 6+33 6 station 38 stations 6.33 241 

Curve Widening 4"-0" crushed   6 curve 11 curves 2 22 

Turnouts, improve 4"-0" crushed 3+07 n/a turnout 22 turnouts 1 22 
Culvert 
bedding/backfill 1½"-0" crushed 2+44 n/a culvert 33 culverts 1 33 

Landings 6"-0" pit-run I8 n/a landing 55 landings 1 55 

Total Rock for Road Segment: I7 to I8 373 

ROAD SEGMENT: I9 to I10 POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

I9 to I10 0+00 to 10+27 

Volume (CY) 
Per 

Number 
of 

Surface Rock 4"-0" crushed 0+00 to 10+27 6 station 38 stations 10.27 390 

Leveling Rock 4"-0" crushed   n/a load 11 loads 5 55 

Junction Widening 4"-0" crushed 0+00 n/a corner 11 corners 1 11 

Turnouts, improve 4"-0" crushed 2+90 6 turnout 22 turnouts 1 22 
Turnouts, 
Construction 4"-0" crushed 4+80 6 turnout 22 turnouts 1 22 
Culvert 
bedding/backfill 1½"-0" crushed 0+99 n/a culvert 33 culverts 1 33 

Landings 6"-0" pit-run I10 n/a landing 55 landings 1 55 

Total Rock for Road Segment: I9 to I10 588 
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ROAD SEGMENT: I11 to I12 POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
And Type 

Location 
Depth of 

Rock 
(inches) 

I11 to I12 0+00 to 25+97 

 Volume (CY) 
Per 

Number 
Of 

Surface Rock 4"-0" crushed 0+00 to 25+97 6 station 38 stations 25.97 987 

Leveling Rock 4"-0" crushed   n/a load 11 loads 8 88 

Curve Widening 4"-0" crushed   6 curve 11 curves 6 66 
Removed culvert 
backfill 4"-0" crushed 18+74 n/a culvert 11 culverts 1 11 

Turnaround 4"-0" crushed 0+00 6 turnaround 22 turnaround 1 22 

Turnouts, improve 4"-0" crushed 3+61, 7+71, 20+97 n/a turnout 22 turnouts 4 88 
Turnout, 
Construction 4"-0" crushed 13+03 6 turnout 33 turnouts 1 33 
Turnout, 
Construction 100' 4"-0" crushed 17+11 6 turnout 44 turnouts 1 44 

Junctions 4"-0" crushed 9+43 n/a junction 22 junctions 1 22 
Culvert 
bedding/backfill 1½"-0" crushed 17+87, 19+28 n/a culvert n/a culverts 2 77 

Total Rock for Road Segment: I11 to I12 1,438 

ROAD SEGMENT: I13 to I14 POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

I13 to I14 0+00 to 19+20 

Volume (CY) 
Per 

Number 
of 

Surface Rock 4"-0" crushed 0+00 to 19+20 6 station 38 stations 19.20 730 

Leveling Rock 4"-0" crushed   n/a load 11 loads 3 33 

Junction Triangle 4"-0" crushed 0+00 6 junction 22 junctions 1 22 

Junction east flare 4"-0" crushed 0+00 to 1+10 8 flare 88 flare 1 88 

Curve Widening 4"-0" crushed   6 curve n/a curves 5 55 

Turnouts, improve 4"-0" crushed 8+77, 14+38 6 turnout 22 turnouts 2 44 

Total Rock for Road Segment: I13 to I14 972 

ROAD SEGMENT: I15 to I16 POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

I15 to I16 0+00 to 7+42 

Volume (CY) 
Per 

Number 
Of 

Surface Rock 4"-0" crushed 0+00 to 7+42 6 station 38 stations 7.42 282 

Leveling Rock 4"-0" crushed   n/a load 11 loads 1 11 

Curve Widening 4"-0" crushed   6 curve 11 curves 1 11 

Turnout/Turnaround 4"-0" crushed 2+80 6 turnout 22 turnouts 1 22 

Landings 6"-0" pit-run I8 n/a landing 55 landings 1 55 

Total Rock for Road Segment: I15 to I16 381 
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ROAD SEGMENT: I17 to I18 POINT TO POINT Sta. to Sta. 

TOTAL 
VOLUME 

(CY) 
Application 

Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

I17 to I18 0+00 to 31+20 

Volume (CY) 
Per 

Number 
of 

Surface Rock 4"-0" crushed 0+00 to 12+00 6 station 38 stations 12.0 456 

Leveling Rock 4"-0" crushed   n/a load 11 loads 4 44 

Turnouts, improve 4"-0" crushed 4+70, 7+67 n/a turnout 22 turnouts 2 44 
Settling Pond/Ditch 
Block 4"-0" crushed 2+70 n/a ponds 11 ponds 1 11 

Junctions 1½"-0" crushed 0+00 6 junction 33 junctions 1 33 
Culvert 
bedding/backfill 1½"-0" crushed 2+70 n/a culvert n/a culverts 1 77 

Dissipators 24"-6" riprap 2+70 n/a dissipator 11 dissipators 1 11 

Total Rock for Road Segment: I17 to I18 676 

 

 
 

ROCK TOTALS (CY) 24"-6" 6"-0” 4"-0” 1½"-0” Total 

 286 770 16,387 1,513 18,956 

 
 
  

ROAD SEGMENT:  Point I19  POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
And Type 

Location 
Depth of 

Rock 
(inches) 

 Point I19 0+00 to 0+00 

Volume (CY) 
Per 

Number 
Of 

Settling Pond / 
Ditch Blockage 

4”-0” Crushed 0+00 n/a n/a  n/a  22 

Total Rock for Road Segment: Point I19  22 

ROAD SEGMENT: Point I20 POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
and Type 

Location 
Depth of 

Rock 
(inches) 

Point I20 0+00 to 0+00 

Volume (CY) 
Per 

Number 
of 

Bedding/Backfill 1½”-0” Crushed 0+00 n/a culvert 33 culverts 1 33 

Surface Rock 1½”-0” Crushed 0+00 4 culvert 11 culverts 1 11 

Road Base 4”-0” Crushed 0+00 10 culvert 22 culverts 1 22 

Total Rock for Road Segment: Point I20 66 

ROAD SEGMENT:  Point I21  POINT TO POINT Sta. to Sta. 
TOTAL 

VOLUME 
(CY) 

Application 
Rock Size 
And Type 

Location 
Depth of 

Rock 
(inches) 

 Point I21 0+00 to 0+00 

Volume (CY) 
Per 

Number 
Of 

Bedding/Backfill 1½”-0” Crushed 0+00 n/a culvert 33 culverts 1 33 

Surface Rock 1½”-0” Crushed 0+00 4 culvert 11 culverts 1 11 

Road Base 4”-0” Crushed 0+00 10 culvert 22 culverts 1 22 

Total Rock for Road Segment: Point I21  66 
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 ROCK ACCOUNTABILITY 
 
 
PURCHASER shall obtain subgrade approval from STATE prior to rocking.  Rocking shall be limited to periods 
when weather conditions are acceptable to STATE and when sediment will not enter streams. Additional 
surfacing needed because of construction season or construction practice is not included in the preceding ROAD 
SURFACING table, and shall be furnished at PURCHASER expense. 
 
Rock accountability shall be determined by the following methods, as directed by STATE.  STATE shall be given 
24 hours' notice prior to rocking.   
 
Rock Checking.  All rock spreading shall be done only when a STATE representative is present.  STATE shall 
issue a receipt for each load delivered, and rock shall be measured without allowance for shrinkage or 
shakedown during hauling.  Total truck measure volume for each road segment shall be as shown on Exhibit D.  
Deliver at least 500 cubic yards per 8-hour shift, unless otherwise approved by STATE.  A penalty of $10 for each 
10 cubic yards which are not delivered during a single shift shall be billed, and payment shall be required prior to 
final acceptance of the project by STATE. 
 
Depth Measurement.  Rock shall be spread and compacted according to the depths specified in Exhibit D.  Truck 
measure volumes are given, but shall not limit the amount of rock spread. 
 
Depth shall be determined in the most compacted area of the surface cross section.  The depth of compacted 
aggregates shall not vary more than 1 inch from the depth specified in the “Road Surfacing” table in Exhibit D.  
The average depth for each road segment shall be the specified depth or greater.  If additional rock is required 
because of insufficient depth, the locations and volumes to be added shall be determined by STATE. 
 
Load Records.  Notify STATE before spreading the rock and maintain a record of all rock delivered for spreading.  
Make the record available for STATE inspection.  A report listing the amount of rock delivered the prior month 
must be submitted no later than the 15th of each month. 
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 COMPACTION AND PROCESSING REQUIREMENTS 
 
 
Moisture Content:  Compaction must take place when moisture content of the materials being compacted is 
favorable for effective compaction as determined by STATE.  
 
Compaction Pass:  A pass is defined as traveling a road section forward and then backward over that same 
section. 
 
Subgrade.  Subgrade surfaces of the road segments listed below shall be graded and compacted prior to rocking. 
Compaction shall be accomplished by traveling all surfaces from shoulder to shoulder until the surface is smooth 
and hard and visible deformation ceases. At least 3 passes shall be made over the entire width and length of the 
road. Compaction shall be accomplished by using one or more of the approved equipment options listed below: 

Subgrade shall be crowned at 4 to 6 percent as specified in the “Forest Roads Specifications” table in Exhibit D. 

 

ROAD SEGMENT COMPACTION EQUIPMENT OPTIONS 

All road segments that require rock surfacing 1 

 
 
Fills.  Embankments and fills shall be placed in (approximately) horizontal layers not more than 8 inches in depth.  
Each layer shall be separately, and thoroughly, compacted.  Compaction equipment shall be operated over the 
entire width of each layer until visible deformation of the layers ceases.  At least 3 passes shall be made over the 
entire width and length of each layer.   
 
Placing individual rocks or boulders with more depth than the allowed layer thickness shall be permitted, provided 
the embankment will accommodate them.  Such rocks and boulders shall be at least 6 inches below the 
subgrade.  They shall be carefully distributed and the voids filled with finer material, forming a dense and 
compacted mass.  Compaction shall be accomplished by using one or more of the approved equipment options 
listed below: 
 

ROAD SEGMENT COMPACTION EQUIPMENT OPTIONS 

All road segments. 1, 2, or 3; and 4 

 

Crushed Rock.  The rock shall be uniformly mixed and spread in layers on the approved roadbed.  Each layer of 
crushed rock shall be moistened or dried to uniform moisture content suitable for maximum compaction and 
compacted in layers not to exceed 6 inches in depth.  When more than 1 layer is required, each shall be shaped 
and compacted before the succeeding layer is placed.  Any irregularities or depressions that develop during 
compaction of the top layer shall be corrected by loosening the material at these places and adding or removing 
material until the surface is smooth and uniform.  Each layer shall be compacted with a minimum of 3 passes over 
the entire width and length of the road until the surface is smooth and hard and visible deformation ceases.  
Compaction shall be accomplished by using one or more of the approved equipment options listed below: 

Rock shall be compacted and processed during the same project period it is spread, unless otherwise approved 
in writing by STATE. 
 
Rock shall be crowned at 4 to 6 percent as specified in the “Forest Roads Specifications” table in Exhibit D. 
 

ROAD SEGMENT COMPACTION EQUIPMENT OPTIONS 

All road segments requiring crushed rock. 1 
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 COMPACTION AND PROCESSING REQUIREMENTS 

 
Pit-Run Rock. The rock shall be uniformly mixed and spread in layers on the approved roadbed.  Each layer of 
pit-run rock shall be moistened or dried to uniform moisture content suitable for maximum compaction and 
compacted in layers not to exceed 8 inches in depth.  When more than 1 layer is required, each shall be shaped 
and compacted before the succeeding layer is placed.  Any irregularities or depressions that develop during 
compaction of the top layer shall be corrected by loosening the material at these places and adding or removing 
material until the surface is smooth and uniform.  Each layer shall be compacted with a minimum of 3 passes over 
the entire width and length of the road.  Compaction shall be accomplished by using one or more of the approved 
equipment options listed below: 
 
Rock shall be crowned at 4 to 6 percent as specified in the “Forest Roads Specifications” table in Exhibit D. 
 

ROAD SEGMENT COMPACTION EQUIPMENT OPTIONS 

All Segments requiring pit-run rock. 5 

 
 
  

COMPACTION EQUIPMENT OPTIONS 
 
 
(1) Vibratory Rollers.  The drum shall have a smooth surface, a diameter not less than 48 inches, a width not 

less than 58 inches, and a turning radius of 15 feet or less.  Vibration frequency shall be regulated in 
steps to 1400, 1500, and 1600 VPM, corresponding to engine speeds of 1575, 1690, and 1800 RPM.  
The centrifugal force developed shall be 7 tons at 1600 VPM.  It shall be activated by a power unit of not 
less than 25 horsepower.  The vibratory roller shall be self-propelled and operated at speeds ranging from 
0.9 miles to 1.8 miles per hour, as directed by STATE. 

 
(2) Rubber-Tired Skidders.  A rubber-tired skidder weighing a minimum of 20,000 pounds shall be operated 

over the fill layers so that the entire layered surface comes in contact with the tires.  Skidders with 
oversized tires (high flotation) are not acceptable for compaction. 

 
(3) Tampingfoot Compactors.  Tampingfoot compactors shall exert a minimum pressure of 250 pounds per 

square inch on the ground area in contact with the tamping feet.  The compactor shall cover a minimum 
width of 60 inches per pass and weigh a minimum of 16,000 pounds. 

 
(4)   Vibratory Hand-Operated or Backhoe-Mounted Tamper.  Vibratory hand-held or hydraulic tampers shall 

be used for compaction of backfill materials around culverts (and/or bridge approach embankment 
materials around abutments).  The tamper shoe dimensions shall be a minimum of 10" X 13" and capable 
of a centrifugal force of 2,250 pounds. 

 
(5)   Dozer.  A dozer/track-type tractor weighing a minimum of 82,000 pounds shall be operated over the pit-

run rock so that the entire surface comes in contact with the tracks. 
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 EXHIBIT E  
 
 CULVERT SPECIFICATIONS 
 
 
All culvert materials shall be furnished and installed by PURCHASER, unless otherwise specified in the Contract.  
 
Culverts shall be constructed of corrugated double-walled polyethylene, and corrugated aluminized (Type 2) steel.  
 
Polyethylene culverts shall be double-walled and meet the requirements of AASHTO M-294-06, Type S Culvert. 
 
Aluminized (Type 2) steel culverts shall meet the requirements of AASHTO M-36-03

1
. 

 
Polyethylene culverts shall not be used where required culvert diameter is over 24 inches. 
 
Polyethylene joints shall be made with split couplings, corrugated to engage the culvert corrugations, and shall 
engage a minimum of 4 corrugations, 2 on each side of the culvert joint. 
 
Culverts shall be located according to the alignment and grade as shown on the Plan and Profile, and/or as 
staked in the field, or as specified in special instructions. 
 
The STATE Representative shall determine final culvert locations and stake the locations in the field prior to 
installation. 
 
Cross drain culverts on road grades in excess of 3 percent shall be skewed at least 30 degrees from 
perpendicular to the road centerline, except that cross drain culverts at the low point of dips in roads shall not be 
skewed. Cross drains shall be skewed to fit the required culvert length to the road prism. 
 
Cross drain culverts shall be installed at a slope steeper than the incoming ditch grade, but not less than 
3 percent or greater than 10 percent. 
 
The foundation and trench walls for all culverts shall be free from logs, stumps, limbs, stones, and other objects 
which would dent or damage the culvert.  The culvert trench shall be excavated 3 culvert diameters wide to permit 
compaction and working on each side of the culvert.  Tamping shall be done in 6-inch lifts, 1 culvert diameter 
each side of the culvert.  Bedrock shall be excavated as required to provide a uniform foundation for the full length 
of the culvert. 
 
A bedding of crushed rock as specified shall be placed to provide a wide band of support and to transmit the load 
from above evenly over the entire length of the culvert for all culverts on road improvement segments. 
 
Backfill shall consist of, crushed rock, or job-excavated soil free of stumps, limbs, rocks, or other objects which 
would damage the culvert. 
 
Transporting of the culvert shall be done carefully.  Dragging or allowing free fall from trucks or into trenches shall 
not be permitted.   
 
Minimum height of cover over top of culvert to subgrade when road is to be rocked shall be as follows:  12" for 
culverts 18” to 36” and 18” for culverts 42” to 96”. Minimum vertical cover for other designs shall be as specified 
by STATE. 
 
Lengths of individual culvert sections shall be not less than 10 feet, unless otherwise provided for in special 
instructions. 
 
The ends of each culvert shall be free of logs and debris which would restrict the free flow of water.   
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 EXHIBIT E  
 
 CULVERT SPECIFICATIONS 
 
 
The intake end of relief culverts shall be provided with a sediment catching basin 3 feet in diameter at the bottom.   
 
The outlet end of any culvert which would allow water to erode embankment soil shall be provided with an energy 
dissipator, half round, or other approved slope protection device.  Construct lead-off ditches away from culvert 
outlets where the slope gradients restrict the free flow of water. 
 
Culverts 24 inches in diameter or larger shall have 1:1 step beveled inlets. 
 
Compaction by tamping utilizing a Vibratory Hand-Operated or Backhoe-Mounted Tamper is required for all 
culverts.  
 
All culverts scheduled for replacement shall become property of the PURCHASER and be removed from STATE 
land and hauled to an approved refuse site in the same project period in which replacement occurred. 
 
The intake ends of culverts in fills less than 3 feet to the top of the culvert shall be marked by driving white 
fiberglass posts within 6 inches of the downgrade side.  Posts shall be a minimum of 6 feet long and 2½ inches 
wide, with the spade driven 2 feet into the ground.  
 
A manufacturer's certification that the product was manufactured, tested, and supplied in accordance with this 
specification shall be furnished to STATE upon request. 
 
Following are the minimum standard gauges for steel culvert and coupling bands. Some culverts may require 
different gauges and may be found in the culvert listing. 
 

 Steel Culvert Thickness   Band Widths (") 

Dia. Gauge Uncoated Coated Band Gauges Annular Helical 
        

12-15 16 (0.0598") (0.064”) 16 7 12 

18-24 16 (0.0598") (0.064”) 16 12 12 

30-36 16 (0.0598") (0.064”) 16 12 12 

42 14  (0.0747") (0.079”) 16 12 12 

48 14 (0.0747") (0.079”) 16 24 24 

54 14  (0.0747") (0.079”) 16 24 24 

60 12  (0.1046") (0.109”) 16 24 24 

66-72 12 (0.1046") (0.109”) 16 24 24 

78 12 (0.1046") (0.109”) 16 24 24 

84 12 (0.1046") (0.109”) 16 24 24 

90-120 12 (0.1046") (0.109”) 16 26 26 
 
Culverts larger than 60” in diameter shall have (3” x 1”) corrugations. 
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 EXHIBIT E 
 
 CULVERT LIST 
 
 

CULVERT 
NO. 

DIAMETER 
(Inches) 

LENGTH 
(Feet) 

MATERIAL 
TYPE 

GAUGE ROAD SEGMENT 
POINT TO POINT 

 
STATION 

1 18 30 CPP  1A to 1B 4+20 

2 18 30 CPP  1A to 1B 9+10 

3 18 40 CPP  1A to 1B unposted 

4 18 40 CPP  1C to 1D 0+00 

5 18 30 CPP  1G to 1H 4+50 

6 18 30 CPP  1I to 1J 2+90 

7 18 30 CPP  1I to 1J 7+00 

8 18 40 CPP  2A to 2B 0+00 

9 18 40 CPP  2C to 2D 0+00 

10 18 30 CPP  3C to 3D 0+30 

11* 18 30 CPP  I1 to I2 46+50 

12 18 30 CPP  I1 to I2 62+00 

13 18 30 CPP  I1 to I2 98+60 

14 18 40 CPP  I1 to I2 104+63 

15 18 40 CPP  I1 to I2 109+50 

16 18 40 CPP  I3 to I4 5+96 

17 18 30 CPP  I5 to I6 4+75 

18 18 40 CPP  I5 to I6 14+26 

19 18 40 CPP  I7 to I8 2+18 

20 18 30 CPP  I9 to I10 0+93 

21 18 40 CPP  I11 to I12 17+87 

22 18 40 CPP  I11 to I12 19+28 

23 18 40 CPP  I17 to I18 2+70 

24 18 40 CPP  Pt I20 0+00 

2 5 18 40 CPP  Pt I21 0+00 

 
 ACSP = Aluminized, CPP = Polyethylene  
 * = Ditch Disconnect Culvert 
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 EXHIBIT F 

 
ROCK QUARRY DEVELOPMENT AND USE 

 
 
1. PURCHASER shall prepare a written development plan for the quarry area.  The plan shall be submitted 

to STATE for approval prior to conducting any operation in quarry area. The plan shall include, but not be 
limited to: 

 
(a) Location of benches and roads to benches. 
(b) Disposal site for woody debris, overburden and reject material. 
(c) Time lines for rock quarry use. 
(d) Erosion Control measures. 
 

2. PURCHASER shall schedule and coordinate quarry and stockpile usage with other existing or planned 
activity requiring quarry or stockpile usage.  PURCHASER shall notify STATE 5 days prior to the start of 
quarry development activities. 

 
3. The quarry site shall be left in a condition free from overburden and debris.  Access roads to the quarry, 

and the quarry floor, shall be cleared at the termination of use. Overburden shall be removed for a 
distance of 20 feet beyond the developed rock source. 

 
4. All overburden and reject material shall be hauled to the designated waste area as directed by STATE. 
 
5. PURCHASER shall conduct the operations relative to the disposal of waste material in such manner that 

sediment, rock, or debris shall not be washed, conveyed, or otherwise deposited in any stream. 
 
6. At the Buster Creek Quarry, fall all timber within the posted right-of-way boundary and remove all 

merchantable timber.  All woody debris, including stumps and Slash shall be hauled to the designated 
disposal areas, piled and disposed of by burning as directed by STATE. 

 
7. PURCHASER shall obtain a FPA Burn Permit prior to debris disposal for the Buster Creek Quarry.   
 
8. Controlled blasting techniques shall be utilized for any blasting operations, and shall be accomplished 

using timing devices, delayed charges, low intensity shots, or other suitable means to contain as much 
material as possible within the quarry development area. PURCHASER shall maintain a comprehensive 
blasting log that contains all pertinent data for all blasting operations. The blasting log shall be submitted 
to the STATE after the completion of all blasting activity. The blasting log is intended for STATE record 
keeping purposes only. 

 
9. Benches shall be maintained/constructed at intervals of 40 feet or less in height and shall be a minimum 

of 20 feet in width.  Any gravel or talus slopes shall be left with a working face at an angle of 60 percent or 
less.  There shall be a minimum of one bench with an access road to it.  Said bench shall be easily 
accessible with tractors. 

 
10. Quarry face shall be developed in a uniform manner.  All quarry backslopes shall be left in a stable 

condition. 
 
11. Oversized material that is produced or encountered during development shall be broken down and 

utilized for crushing. 
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 EXHIBIT F 

 
ROCK QUARRY DEVELOPMENT AND USE 

 
 
12. The quarry floor shall be developed to provide for drainage away from the quarry. All quarry and stockpile 

site drainage ditches shall be maintained.  Quarry access roads shall be cleared and blocked upon 
completion of quarry use as directed by STATE. 

 
13. Proper winterization and storm-water control measures such as waterbarring, drainage, utilization of filter 

bales, mulching and/or blocking access shall be constructed and maintained to protect the watershed and 
Project Work, as directed by STATE. 

 
14. Apply seed and mulch to the waste area, as specified in Exhibit K.  

 
15. Rock Source Area No. 1 shall be developed and utilized prior to use of Rock Source No. 2. 

 
16. Rock Source Area No. 2 shall be cleared and stripped regardless if used as a rock source. 
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 EXHIBIT F 

 
ROCK QUARRY DEVELOPMENT AND USE 

 
 

 
 
 

Oregon Department of Forestry 

Astoria District 

Forest Roads Unit 
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 EXHIBIT F 

 
ROCK QUARRY DEVELOPMENT AND USE 

 

 
  

Oregon Department of Forestry 

Astoria District 

Forest Roads Unit 
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 EXHIBIT F 

 
ROCK QUARRY DEVELOPMENT AND USE 

 

 
 

  

Oregon Department of Forestry 

Astoria District 

Forest Roads Unit 
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 EXHIBIT G  
 
 CRUSHED ROCK SPECIFICATIONS 
 
 
Materials.  The material shall be fragments of rock crushed to the required size.  The material shall be free from 
vegetation and lumps of clay.  STATE shall require screening and/or rejecting of materials utilized for production 
of crushed rock for the purpose of removing excess fine material.  Excess fines are present, when greater than (5) 
percent of a total rock sample weight, passes a #200 sieve.  Rock crushing shall be limited to periods when 
weather conditions are acceptable to STATE. 
 
Quality and Grading Requirements.  The base material shall be rock.  River gravel shall not be used.  Crushed 
rock shall meet the grading requirements that follow. 
 
Rock strength:  for rock not produced from STATE quarries, the material from which base material is produced or 
manufactured shall meet the following test requirement for Aggregate Hardness - Test Method AASHTO T 96, 35 
percent Maximum. 

For the purpose of crushing rock specified under the projects in Section 2610, “Project Work,” PURCHASER shall 
utilize a three-stage rock crusher, or equivalent, unless otherwise approved by STATE. 
 
The rock crusher shall be calibrated to produce rock as specified in this exhibit.  Prior to the commencement of 
production crushing, PURCHASER shall sample, test, and provide rock test results meeting STATE 
specifications.  STATE may then sample and test crushed rock for approval to proceed. PURCHASER shall take 
one sample of each 2,000 cubic yards of crushed rock material produced thereafter, using approved AASHTO 
sampling procedures.  PURCHASER shall submit samples to a certified laboratory or shall perform testing for 
gradation requirements using AASHTO T 11 and AASHTO T 27 testing procedures.  Prior to testing, each sample 
shall be split, making one-half of the sample, with proper identification, available for testing by STATE.  Each 
sample and the results of PURCHASER testing shall be made available to STATE within 24 hours of sampling.  
Any rock crushed prior to STATE approval to proceed shall not be credited to the required rock quantity.  Any 
subsequent rock tests not meeting STATE specifications shall be reason for rejection of that portion of crushed 
rock produced after that test and shall not be credited to the required rock quantity.  STATE may sample the 
crushed rock at any time during the operation.  Results of STATE’s tests shall prevail over all other test results.
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 EXHIBIT G  
 

CRUSHED ROCK SPECIFICATIONS 
 
 

Grading Requirements 

For 1½" minus Passing 2" sieve 100% 
 Passing 1½" sieve 90-100% 
 Passing 3/4" sieve 50-75% 
 Passing 1/4" sieve 25-55% 
 Passing No. 10 sieve 10-25% 
 Passing No. 40 sieve 5-15% 
 

For 4"-0" Passing 5” sieve 100%  
 Passing 4" sieve 90-100% 
 Passing 2" sieve 50-80% 
 Passing 3/4" sieve 25-50% 
 Passing 1/4" sieve 0-25% 
 

The referenced sieve shall have square openings as set forth in AASHTO M 92, Woven Cloth Series.  The 
determinations of size and gradation shall be as set forth in AASHTO T 27. 
 
 
 

PIT-RUN and RIPRAP ROCK SPECIFICATIONS 
 
 

For 6"-0” Pit-Run Passing 10" sieve 100% 
 Passing 6" sieve 60-85% 
 Passing 3" sieve 30-50% 
 Passing 1/4" sieve 0-20% 
 
For 24"-6" Riprap   A minimum of 50 percent of the material shall measure a minimum of 24 inches, measured in 
one dimension.  Material shall be clean, well graded, and free of 2"-0" fines.  
 
Control of gradation shall be by visual inspection by STATE. 
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 EXHIBIT H 
 

TYPICAL EMBEDDED ENERGY DISSIPATOR 

 
 

Road Surface 

Embedded 24” - 6” 
Riprap Rock 

36” 

Variable Length 

Road Surface 

3 Times 
Pipe Diameter 

Catch Basin 

Road Surface 

Riprap Embedded into Fill to 
Meet Natural Slope Line 
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 EXHIBIT I 
 
 WATERBAR SPECIFICATIONS 
 
  
 

 

 
SPACING OF WATERBARS 

ROAD GRADE DISTANCE 

< 5% 400’ 

6-10% 200’ 

11-15% 150’ 

16-20% or greater 100’ 
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 EXHIBIT J 
 

ROAD VACATING SPECIFICATIONS  
 
 
PURCHASER shall vacate at the following Point: VI to V2 and V3 to V4.  Specific objectives for this project 
include: 

 
(a) Fill removal and stream channel development. 
(b) Culvert removal. 
(c) Restoration of natural contours by utilizing excavated fill material in the old road prism. 
(d) Minimize disturbance of existing vegetation. 
 

(1) Tree Removal.  Cut or remove all trees necessary to access the project area and to facilitate 
vacating operations, as directed by STATE.  Timber shall NOT be removed as Designated 
Timber, unless located within posted timber sale boundaries or right-of-way boundaries. 

 
(2) Fill Removal and Stream Channel Development.  Remove fills to the natural stream course 

level(s).  Stream channel(s) shall be excavated/developed to specified widths.  Developed stream 
banks shall be sloped at natural contours or no steeper than 2:1, as directed by STATE. 

 
(3) Culvert Removal.  Remove drainage structures and culverts.  Removed culverts shall be hauled 

to an approved refuse site off of STATE land. 
 
(4) Use of Excavated Materials. 
 

1. Fill Excavation.  Excavated materials on segment V1 to V2 shall be placed in the road 
prism between stations 0+00 to 3+07 and 4+07 to 5+90 as directed by STATE. 

 
(A) Woody Debris may be incorporated in pullback/fill material. 

 
2. Block Roads.  Use excavated material from fill removals to block roads from vehicle 

access, as directed by STATE. 
 

(5) Existing Road.  The road prism between points V1 and V2 is a through cut. Excavated materials 
from the fill removal shall be utilized in the through cut to put the slope contours back to the 
original slope as directed by STATE. 

 
(6) Erosion Control.  Erosion control shall be completed in a progressive manner.  Grass seed and 

straw mulch shall be applied for every 500 feet of road vacated, prior to continuing work. 
 

Apply seed and straw mulch to excavated material and bare soils, in accordance with the 
specifications in Exhibit K.  Applied mulch shall be a minimum of 2 inches deep and provide 
a uniform cover. 

 
(7) Construct Waterbars.  Construct waterbars as directed by STATE according to the specifications 

in Exhibit I. 
 
(8) Equipment.  A minimum 1½ cubic-yard, track mounted excavator shall be used for all excavation, 

culvert removal, streambed preparation, road blocking, and waterbarring, unless otherwise 
approved in writing by STATE.   

 
(9) Dry Conditions.  All work shall be performed during dry conditions acceptable to STATE. 
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 EXHIBIT J 
 

ROAD VACATING SPECIFICATIONS  
 
 

SPECIFIC INSTRUCTIONS/SPECIFICATIONS: 
 
Segment        Station         Work Description 
 
V1 to V2 0+00 Point V1. Begin road vacating. Block the road as directed by STATE. Utilize 11 cubic  
  yards of 24”-6” riprap to block the road. Utilize any available large woody debris to aid in 
  blocking of the road. Begin constructing waterbars as directed by STATE. 
 
 3+07 Begin fill removal. Fill material removed shall be utilized in putting the existing road  
  between points V1 and V2 back to its original contours, as directed by STATE. 
 
 3+57 Remove the existing culvert. Develop a 14 foot wide stream channel with a gradient of  
  7%. Stream banks shall be sloped 2:1, as directed by STATE. 
 
 4+07 End fill removal. 
 
 5+90 Point V2. End road vacating. Block the road as directed by STATE. Utilize 11 cubic  
  yards of 24”-6” riprap to block the road. Utilize any available large woody debris to aid  
  in blocking the road. 
 
V3 to V4 0+00 Block the road as directed by STATE. Begin constructing waterbars as directed by 

STATE. 
 
 3+80 Remove fill.  Develop minimum 8 foot stream channel.  Slope back material on 

existing grade at 1½:1. 
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 EXHIBIT K 
 
 SEEDING AND MULCHING 
 
 
This work shall consist of preparing seedbeds and furnishing and placing required seed and straw mulch.  Straw 
mulch shall consist of straw that is free of noxious weeds.  Apply seed and straw mulch to all waste areas, and 
bare soils resulting from Project No. 4 and any skid trails within posted stream buffers. 
 
Seeding Seasons.  Seeding shall be performed only from March 1 through June 15 and August 15 through 
October 31.  Seeding materials shall not be applied during windy weather or when the ground is excessively wet 
or frozen.  Areas of disturbed soil shall be seeded by the end of the project period in which work was started.   
 

APPLICATION METHODS FOR SEED  
 

Dry Method.  Mechanical seeders, seed drills, landscape seeders, cultipacker seeders, or other approved 
mechanical seeding equipment shall be used to apply the seed in the amounts and mixtures specified.  Hand-
operated seeding devices may be used when seed is applied in dry form. 
 

APPLICATION RATES FOR SEED  
 

The seed mixture listed below shall be applied at 100 lbs. per acre.  The seed mixture shall be comprised of the 
following: 
 

 
                                                             
SPECIES 

 
MIXTURE 

 
PURE LIVE SEED 

 
GERMINATION 

 
Annual Rye 

 
     33% 

 
95% 

 
>90% 

 
Orchard Grass 

 
     33% 

 
95% 

 
>90% 

 
Perennial Rye 

 
     34% 

 
95% 

 
>90% 

 

 
Mulching Period.  Straw mulch shall be applied within 24 hours of spreading grass seed and fertilizer. 
 

APPLICATION RATES FOR MULCH 
 

Place straw mulch to a reasonably uniform thickness of 1½ to 2½ inches.  This rate requires between 2 and 3 
tons of dry mulch per acre.   
 
Application Locations: 
 
 

Road Segment Location Road Segment Location 

V1 to V2 0+00 to 5+90   

V3 to V4 0+00 to 3+80   

All waste areas.    
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Forest Practices Act 
“WRITTEN PLAN” 

 
For operating within 100 feet of a Type F Stream 

 
Portions of Sections 7, 8, 17, and 18 of T5N, R6W, W.M., Clatsop County, Oregon. 

 
Landowner:  Oregon Department of Forestry 

92219 Hwy 202 
Astoria, OR 97103 
(503) 325-5451 

 
Protected Resources:  

1. Unnamed tributaries of the Nehalem River. 
2. Walker Creek and unnamed tributaries of Walker Creek. 

 
Specific Site Characteristics:  

1. Unnamed tributaries of the Nehalem River – An assumed small Type F tributary of the Nehalem River 
flows within Area 2 of the Timber Sale. 

3. Walker Creek and unnamed tributaries of Walker Creek – Area 1 of the Timber Sale is bordered on three 
sides by small and medium Type F streams.   

 
Tree and Vegetation Retention:   
Vegetation within the buffers consists of a combination of conifers, hardwoods, and shrubs. 
 
All Type F buffers along Areas 1 are posted outside the Sale Area at or exceeding 100 feet.  If trees need to be 
felled within FPA defined stream buffers (RMA’s) to allow for cable corridors, no trees will be harvested.  Cable 
lines may extend over and/or through these buffers.  

 

Resource Protection Practices:   
Along all of the above mentioned streams, as well as any other streams, the following practices are required 
under the timber sale contract, to protect the streams and streamside areas:  

 In Area 2 conifer may be thinned down to 25 feet of streams. A minimum Basal Area of 120 will be left within 
the outer 25 to 100 feet RMA of all Type F streams.  No hardwood trees will be cut within 100 feet of streams 
of Type F streams.  

 No ground based logging equipment will be permitted within 50 feet of Type F streams in Area 2.  

 In Area 1 no trees will be felled within the Type F stream buffers (RMA’s) posted outside of the Sale Area, 
except in cable corridors. 

 Trees that fall or slide into Type F RMA’s shall not be removed without prior approval from STATE. 

 Trees adjacent to the stream buffers (RMA’s) will be felled away from or parallel to the streams to prevent 
trees from entering the aquatic areas.   

 When cable logging is conducted nearby the RMA’s, logging lines may cross, but will not be lowered into the 
RMA’s during yarding, except during rigging.  During rigging the lines must be pulled out of the RMA’s when 
changing corridors. 

 Logs shall be fully suspended when yarding across all stream buffers (RMA’s.) 

 Cable corridors must be at least 100 feet apart where they cross the RMA’s. 
 
I, the undersigned, submit this written plan in compliance with the requirements in the Forest Practices Act 
regarding the operations conducted within 100 feet of Type F streams.  I agree to the protection measures listed 
on this plan: 
  
Submitted:          Date:     
  Purchaser/Operator Contract Representative 
Original:  Salem 
CC: Operator, Purchaser, District file, Jewell Unit 
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OREGON DEPARTMENT of FISH and WILDLIFE 

 

FISH SCREENING PROGRAM 

 

SMALL PUMP SCREEN SELF CERTIFICATION 

 

The Oregon Water Resources Department in coordination and cooperation with the Oregon Department of Fish and Wildlife 

includes screen requirements on pumps to protect fish as a condition of many surface water and/or reservoir water right 

permits.  This is done in accordance with ORS 537.153. 

 

The Oregon Department of Fish and Wildlife does not usually inspect small pump screens at pumped diversions less than 225 

GPM (Gallons per Minute), but furnishes the following fish screening criteria information to the water right permit tee: 

 

 Screen material open area must be at least 27% of the total wetted screen area. 

  Perforated plate:  Openings shall not exceed 3/32 or 0.0938 inches (2.38 mm). 

  Mesh/Woven wire screen:  Square openings shall not exceed 3/32 or 0.0938 inches (2.38mm)   

  in the narrow direction, e.g., 3/32 inch x 3/32 inch open mesh. 

  Profile bar screen/Wedge wire:  Openings shall not exceed 0.0689 inches (1.75 mm) in the  

  narrow direction. 

 

 Screen area must be large enough to cause fish impact.  Wetted screen area depends on the water flow 

rate and the water approach velocity.  Approach velocity is the water velocity perpendicular to and approximately 

three inches in front of any part of the screen face. 

 

An Active pump screen is a self cleaning screen that has a proven cleaning system.  The screen approach velocity 

for active pump screens shall not exceed 0.4 fps (feet per second) or 0.12 mps (meters per second).  The wetted 

screen area in square feet is calculated by dividing the maximum water flow rate in cubic feet per second (1 cfs = 

449 gpm) by 0.4 fps. 

 

A Passive pump screen is a screen that has no cleaning system other than periodic manual cleaning.  Screen 

approach velocity for passive pump screens shall not exceed 0.2 fps or 0.06 mps.  The wetted screen area in 

square feet is calculated by dividing the maximum water flow rate by 0.2 fps. 

 

For further information on fish screening please contact: 

 Bernie Kepshire, Oregon Department of Fish and Wildlife, 

 7118 NE Vandenberg Avenue, Corvallis, OR  97330-9446  (541) 757-4186 x 255 

 

As evidence of having met fish screen installation requirements, please sign the certification and send to:  Oregon 

Water Resources Department, Water Rights Section, 725 Summer St. NE, Suite A, Salem, OR  97301-1271 

 

Certification:  I certify that my small pumped diversion of less than 225 gpm meets fish screening criteria, and that 

I will maintain it to comply with regulatory criteria.  I also understand that should fish screening standards change, I 

may be required to modify my installation to meet applicable standards. 

 

 Applicant Signature:      Date:        /        /      WRD File # 

 

 

 Printed Name and Address:          

  

 Phone:  (            )     Fax:  (            )      

 
bmk 

3/11/99 

PUMPCERT.doc 

 

NB:  ODFW logo is 129% of logo on HQ mail label 
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NOTICE OF TRANSFER OF STATE TIMBER 
 
Instructions 629:-Form-301-010 
 
Complete Section 1.  Mark the box which applies to you/your company in Section 2.  Complete Section 3 and 
obtain signatures. 
 
SECTION 1 
 

On ___________________________________, state timber sale purchaser (Transferor) 

__________________________________, sold, exchanged or otherwise transferred to 

_________________________________________, (Transferee) state timber originating from State 

Timber Sale Contract No. ____________________. 
 
Transferee hereby certifies that they: 

(a) Will not export the unprocessed state timber which is the subject of this transaction; 

(b) Will not sell, transfer, exchange or otherwise convey the unprocessed timber which is the subject of this 
transaction to any other person without first obtaining a like certification from that person; and 

(c) Are not prohibited by OAR’s 629-31-005 through 045 from purchasing state timber or logs directly from 
the State Forester, or this is a sale of Western Red Cedar for domestic processing. 

 
SECTION 2 
 

  Have not exported unprocessed timber originating from private lands in Oregon in the last 24 months. 

  This is a sale of hardwood logs for domestic processing. 

  This is a sale of Western Red Cedar for domestic processing. 

  This is a sale of pulp logs or cull logs processed at domestic pulp mills, domestic chip plants or other 
domestic operations for the purpose of conversion of the logs into chips. 

 
SECTION 3 
 

The parties understand that falsely entering into this certification, or failure to comply with the terms of this 
certification is a violation of the Forest Conservation and Shortage Relief Act of 1990 and OAR Chapter 629, 
Division 31, and is subject to any and all penalties contained therein. 
 
Transferor:  Transferee: 
   

   

Signed  Signed 
   

   

Title  Title 
   

   

Dated  Dated 

 [Note:  For the purpose of this form, the definition of unprocessed timber is the same as in OAR 629-31-005] 
 
Mail To: State Forester 
  2600 State Street 
  Salem, OR 97310 
 
Notice of Transfer of State Timber Form 301-010.doc/Jaz B (SF) 

 
 




