Timber Sale Appraisal
Bear Necessities

Sale KL-341-2026-GF7823-01

“STEWARDSHIP IN FORESTRY"

District: Klamath/Lake Date: August 18, 2025

Cost Summary

Conifer Hardwood Total
SrOSS amoer $235,165.62 $0.00 $235,165.62
Project Work: ($190,068.00)
Advertised Value: $45,097.62
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“STEWARDSHIP IN FORESTRY"

District: Klamath/Lake

Timber Sale Appraisal
Bear Necessities

Sale KL-341-2026-GF7823-01

Date: August 18, 2025

Location:

Timber Description

Stand Stocking: 20%

Specie Name AvgDBH Amortization (%) Recovery (%)
White Fir 13 0 98
Ponderosa Pine 14 0 98
Lodgepole Pine 11 0 95
Volume by Grade |2S if& 456"- 6" - 11" 12"-15" Camprun Total

White Fir 152 1,071 0 0 0 1,223
Ponderosa Pine |0 0 721 260 0 981

Lodgepole Pine 0 0 0 0 3,249 3,249

Total 152 1,071 721 260 3,249 5,453

Comments: Pond Values Used: Local Pond Values, August 2025

Log Markets: Klamath Falls and Medford.

Other Costs (no Profit & Risk): None

Other Costs (with Profit & Risk to be added): None

ROAD MAINTENANCE
Move-in: $400.00

General Road Maintenance: 25 miles x $270 per mile x 1 bladings = $6,750.00

Total Road Maintenance: $7,150.00, $1.18 per Mbf
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Timber Sale Appraisal
Bear Necessities

Sale KL-341-2026-GF7823-01

“STEWARDSHIP IN FORESTRY"

District: Klamath/Lake Date: August 18, 2025

Logging Conditions

Combination#: 1 White Fir 100.00%
Ponderosa Pine 100.00%
Lodgepole Pine 100.00%
Logging System: Wheel Skidder Process: Feller Buncher
yarding distance: Medium (800 ft) downbhill yarding: No

tree size:  Small / Thinning 12in (130 Bft/tree), 12-17 logs/MBF

loads / day: 14 bd. ft / load: 4000
cost/ mbf: $178.58
machines: Log Loader (B)
Stroke Delimber (B)
Feller Buncher w/ Delimber
Tire Skidder
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“STEWARDSHIP IN FORESTRY"

District: Klamath/Lake

Timber Sale Appraisal
Bear Necessities

Sale KL-341-2026-GF7823-01

Date: August 18, 2025

Logging Costs

Operating Seasons: 1.00

Project Costs: $190,068.00

Slash Disposal: $0.00

Profit Risk: 10%
Other Costs (P/R): $0.00
Other Costs: $0.00

Miles of Road Road Maintenance: | $1.31
Rock Rock
Dirt (Contractor) (State) Paved
0.0 0.0 0.0 0.0
Hauling Costs
Species $/ MBF Trips/Day MBF / Load
White Fir $0.00 3.0 45
Ponderosa Pine $0.00 4.0 45
Lodgepole Pine $0.00 4.0 45
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“STEWARDSHIP IN FORESTRY"

District: Klamath/Lake

Timber Sale Appraisal
Bear Necessities

Sale KL-341-2026-GF7823-01

Date: August 18, 2025

Logging Costs Breakdown

8/26/25

Logging ,\r\;lzﬁ]dt Prlf)itrgct Hauling P?F;Z?erl Pngif;L& Dilggrs]al Brand & Paint| Other Total
White Fir

$178.58| $1.34 $0.80 $94.44 $0.00 $27.52 $0.00 $2.00{ $0.00 $304.68
Ponderosa Pine

$178.58| $1.34 $0.80( $70.83 $0.00 $25.16 $0.00 $2.00{ $0.00 $278.71
Lodgepole Pine

$178.58| $1.38 $0.80| $72.91 $0.00 $25.37 $0.00 $2.00{ $0.00 $281.04
Specie Amortization Pond Value Stumpage Amortized
White Fir $0.00 $409.86 $105.18 $0.00
Ponderosa Pine $0.00 $307.95 $29.24 $0.00
Lodgepole Pine $0.00 $305.00 $23.96 $0.00




“STEWARDSHIP IN FORESTRY"

Timber Sale Appraisal
Bear Necessities

Sale KL-341-2026-GF7823-01

District: Klamath/Lake Date: August 18, 2025
Summary

Amortized
Specie MBF Value Total
White Fir 0 $0.00 $0.00
Ponderosa Pine 0 $0.00 $0.00
Lodgepole Pine 0 $0.00 $0.00
Unamortized
Specie MBF Value Total
White Fir 1,223 $105.18 $128,635.14
Ponderosa Pine 981 $29.24 $28,684.44
Lodgepole Pine 3,249 $23.96 $77,846.04

Prepared By:

Gross Timber Sale Value

Recovery: $235,165.62

Brady Wood Phone: 541-891-7881
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Bear Necessities
KL-341-2026-GF7823-01

Other Costs

Road Maintenance
Move-in cost (grader): $400.00
Number of Miles to be Bladed: 25
Number of Bladings: 1
Total Miles: 25
Miles/Hour for Equipment: 0.5
Cost/Hour (grader with operator): $135.00
Total Grading Hours: 50

Grading Cost: $6,750.00
Total Cost: $7,150.00

Cost/Mbf: $1.31
LP 3,249 Mbf 60% Average Load 4.5 Mbf No. of Loads
WF 1,224 Mbf 22% Average Load 4.5 Mbf No. of Loads
PP 981 18% Average Load 4.5 Mbf No. of Loads
Total: 5,454 Mbf Total Loads
Assume: 4 Trucks/Day
4 Trips/Day

16 Loads per Day
76 Hauling Days

722
272
218

1212






Bear Necessities
KL-341-2026-GF7823-01

Project Costs

Project #1 Road Improvement

Improvement

Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape
Open/Clear/Shape

Move in Cost Cat:

Points
AtoB
Jto K
LtoM
Nto O
PtoQ
RtoS
TtoU
VtoW
XtoY
Ptoz
2A to 2B
2Cto 2D
2B to 2E
2F to 2G
2H to 21
2Jto 2K
2L to 2M
2N to 20
2P to 2Q
2R to 2S
2T to 2U
2V to 2W
2X to 2Y
2Z to 3A
3Bto 3C
3D to 3E
2Sto 3F
2W to 3G
2U to 3D
2U to 2Q
3H to 31
3Jto 3K
3Lto 3M
30to 3P
3Qto 3F

$500

Distance(ft)

1641.13
4426.559
2739.227
5074.552
10097.24
2997.312
3166.882
2367.7
1096.139
4410.722
8017.641
2869.281
572.6082
6628.091
2703.146
2419.836
627.5203
3566.241
2763.188
4442.25
6111.505
2079.06
5114.332
3419.262
1856.329
6460.417
6847.604
1226.135
6495.4
4425.288
3500.372
4055.664
2464.517
2599.732
2830.994

132113.877
25.0215675

Feet/Hour
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000
1000

Hours
1.64
4.43
2.74
5.07

10.10
3.00
3.17
2.37
1.10
441
8.02
2.87
0.57
6.63
2.70
2.42
0.63
3.57
2.76
4.44
6.11
2.08
5.11
3.42
1.86
6.46
6.85
1.23
6.50
4.43
3.50
4.06
2.46
2.60
2.83

Cost/Hour
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00
$150.00

Cost
$246.17
$663.98
$410.88
$761.18
$1,514.59
$449.60
$475.03
$355.16
$164.42
$661.61
$1,202.65
$430.39
$85.89
$994.21
$405.47
$362.98
$94.13
$534.94
$414.48
$666.34
$916.73
$311.86
$767.15
$512.89
$278.45
$969.06
$1,027.14
$183.92
$974.31
$663.79
$525.06
$608.35
$369.68
$389.96
$424.65



Bear Necessities

KL-341-2026-GF7823-01

Project Costs

Project #1 Road Construction

Open/Clear/Shape BtoC 670.7433 500 1.34 $150.00 $201.22
Open/Clear/Shape DtoE 654.1732 500 1.31 $150.00 $196.25
Open/Clear/Shape FtoG 323.4766 500 0.65 $150.00 $97.04
Open/Clear/Shape Htol 1521.349 500 3.04 $150.00 $456.40
Total 83,988 87.16 $20,768.00
Project #1 Summary
Move In Costs $500.00
Improvement Cost $20,768.00
Project # 1 Total $21,268.00
per Mbf $3.90
Project #2 Fell, Skid, and Pile Submerchantable Material
Total Sub-Sawlog Volume: 944 MBF
Fell and Skid/MBF: $75.00
Sort/MBF: $25.00
Total $94,400.00
per MBF $17.31
Landing Slash Piling
Number of Landings: 124
Shovel Time: 1 Hour per Landing Cost per Hour: $150.00 Total Cost $18,600.00
Cat Time: 1 Hour per Landing Cost per Hour: $150.00 Total Cost $18,600.00

Total $37,200.00
per MBF $6.82




Bear Necessities
KL-341-2026-GF7823-01
Project Costs

Project #2 Summary

Fell, Skid, Pile Submerchantable Material $94,400.00
Landing Slash Piling  $37,200.00
Total Cost $131,600.00

per Mbf $24.13

Project #3 Waterbarring

Skid Trail Waterbarring
124 Number of Landings
2 Hours per Landing
$150.00 Cost per Hour (Cat)
$37,200.00 Total
$6.82  per Mbf
Project #3 Summary

Waterbarring: $37,200.00
Total: $37,200.00

per Mbf: $6.82

Cost Summary All Projects

Project No.1 - Road Improvement $21,268.00
Project No.2 - Fell, Skid, and Pile Submerchantable Material $131,600.00
Project No.3 - Waterbarring $37,200.00

Total Cost $190,068.00

per Mbf $34.85



Bear Necessities - GNA

KL-341-2026-GF7823-01
Cr U is e R epor 1 “STEWARDSHIP IN FORESTRY”

SALE NAME: Bear Necessities - GNA

LEGAL DESCRIPTION:

Located in Section(s) 2, 3,4, 5, 8,9, 10, 11 of T26S, R11E; 27, 33, 34 of T25S, R11E
Willamette Meridian, Klamath County, Oregon

BOUNDARY LINES:

Unit boundaries are unmarked.

ACREAGE:
Gross Sale Acreage: 2,497 Acres
Exclusion Acreage: 488 Acres
Net Sale Acreage: 2,009 Acres

Mapping was accomplished using Avenza pdf Maps with the data processed through
ArcMap.

TREATMENT:

The Timber Sale is a purchaser select, partial cut harvest.

CRUISE METHOD:

Variable plot cruise with a ratio of two count plot for every measure plot. Fixed plot
cruise for sub-merchantable material was 5 — 9 inch DBH for all species.



BASAL AREA FACTOR:

A basal area factor of 10 was used for all variable cruise plots. Fixed plots were cruised
at /50 of an acre

PLOT DESIGNATION:

Plot centers were established at every plot with pink flag wire stakes with the
corresponding plot number. Blue and white stripped flagging was attached to the nearest
available tree branch.

SAMPLE SIZE CALCULATIONS:

AREA CV% DESIRED SE% ACRES

Area 1 76.5% 10% 2,009

Number of Plots = T2C?
A 2

C = Coefficient of Variation in Percent (Taken from inventory data)
T = Number of Standard Errors
A = Desired Sampling Error for a sale of this size and value

N = (12(100 = 58 plots
(12)*

Measurements and Grading:
e Ratio of two count plot for every measure plot.

e DBH and Height were measured on all “in” trees for measure plots.

e Pulp volume and sawlog volume cruised.

e All trees were graded using the segment system.

e Nested fixed plot cruise for all submerchantable material (5 to 9” DBH).
TREE HEIGHT:

All trees were measured to a fixed diameter outside bark. This height is usually taken as
high up the bole as possible, where the cruiser can clearly see the bole, and the taper
remains constant (usually 6 or 8 inches). The log segments are broken out and graded
accordingly.




MINIMUM D.B.H:

5.0” DBH.

DIAMETER STANDARDS:

1 diameter class
BTR:
Standard ratios were used. See attached species tables.

FORM FACTOR:

Form factor was measured or estimated at 16’ for each tree. Each tree was assigned its
own FF.

FORM POINT:

All trees were sighted at DBH.

YOLUME COMPUTATION:

All cruise data was input and run at the district on Atterbury’s Super Ace program.

FINAL CRUISE RESULTS:

CV% SE% ACRES

76.5 | 10.0 | 2,009 |




TIMBER DESCRIPTION

SAWLOG VOLUME:

This volume was obtained from the variable plot cruise. All material graded
camprun. See grade table for minimum standards.

TOTAL SAWLOG VOLUME

Gross Net
Species S‘I;T-I Acres Vol/Acre | Vol/Acre \?lo elt(::::)

(bf) (bf)
Lodgepole pine 11.2 2,009 1,537 1,533 3,249
White fir 13.1 2,009 577 577 1,224
Ponderosa pine 13.6 2,009 472 463 981
Total 2,586 2,573 5,454

TOTAL NET SAWLOG VOLUME: 5,454 Mbf




GREEN PULP VOLUME:

This volume was obtained by combining material from the fixed plot cruise with
non-saw material from the variable plot cruise.

All material was graded green pulp, see grade table for minimum standards.

FIXED PLOT CRUISE
. Vol/Acre | Sale Vol
Species Acres (b) (Mbf)
Lodgepole pine | 2,009 179 360
Ponderosa pine | 2,009 28 56
White fir 2,009 165 331
Total 372 747
VARIABLE PLOT CRUISE
. Vol/Acre | Sale Vol
Species Acres (b) (Mbf)
Lodgepole pine | 2,009 69 139
Ponderosa pine | 2,009 26 58
Total 95 197

TOTAL GREEN PULP VOLUME: 944 Mbf




TC TSTATS STATISTICS PAGE 1
PROJECT BNECC DATE  8/7/2025
TWP RGE SECT  TRACT TYPE ACRES PLOTS TREES CuFt BdFt
026 011 03 GNA FIXD 2.120.00 53 27 1 E
ESTIMATED PERCENT
TREES TOTAL SAMPLE
PLOTS TREES PER PLOT TREES TREES
TOTAL 53 27 5
CRUISE 5 12 2.4 54,000 .0
DBH COUNT 8 14 1.8
REFOREST
COUNT
BLANKS 40
100 %
STAND SUMMARY
SAMPLE TREES AVG BOLE REL BASAL GROSS NET GROSS NET
TREES IACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC
LPPINE 7 17.9 7.6 20 2.0 5.6 179 179 56 56
WHITEF 2 4.7 8.7 27 0.7 19 165 165 33 33
PPINE 3 2.8 8.8 20 0.4 1.2 28 28 11 11
TOTAL 12 255 7.9 21 31 8.7 373 373 101 101
CONFIDENCE LIMITS OF THE SAMPLE
68.1 TIMESOUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR
CL:  681% COEFF SAMPLE TREES- BF # OF TREES REOQ. INF. POP.
SD: 1.0 VAR.% SE% LOW AVG HIGH 5 10 15
LPPINE 100.0 40.7 6 10 14
WHITEF 20.2 189 28 35 42
PPINE
TOTAL 68.2 22.7 13 17 21 206 52 23
CL:  681% COEFF SAMPLE TREES- CF # OF TREES REOQ. INF. POP.
SD: 1.0 VAR.% SE% LOW AVG HIGH 5 10 15
LPPINE 74.5 30.3 2 3
WHITE F 20.2 18.9 6 7
PPINE
TOTAL 30.7 10.2 4 5 5 42 10 5
CL:  681% COEFF TREES/ACRE # OF PLOTS REOQ. INF. POP.
SD: 1.0 VAR.% SE% LOW AVG HIGH 5 10 15
LPPINE 290.0 39.8 11 18 25
WHITEF 312.8 42.9 3 5 7
P PINE 728.0 99.9 0 3 6
TOTAL 2265 311 18 25 33 2,049 512 228
CL:  681% COEFF BASAL AREA/ACRE # OF PLOTS REQ. INF. POP.
SD: 1.0 VAR.% SE% LOW AVG HIGH 5 10 15
LPPINE 281.3 38.6 3 6 8
WHITEF 3129 429 1 2 3
PPINE 728.0 99.9 0 1 2
TOTAL 216.2 29.7 6 9 11 1,867 467 207
CL:  681% COEFF NET BF/ACRE # OF PLOTS REOQ. INF. POP.
SD: 1.0 VAR.% SE% LOW AVG HIGH 5 10 15
LPPINE 290.0 39.8 108 179 251
WHITE F 314.2 431 94 165 236
P PINE 728.0 99.9 0 28 57
TOTAL 208.3 28.6 266 373 479 1,732 433 192
CL:  681% COEFF NET CUFT FT/ACRE # OF PLOTS REQ. INF. POP.
SD: 1.0 VAR.% SE% LOW AVG HIGH 5 10 15
LPPINE 276.2 379 35 56 78
WHITEF 314.2 431 19 33 47
PPINE 728.0 99.9 0 11 23




TC TSTATS STATISTICS PAGE
PROJECT BNECC DATE
TWP RGE TYPE ACRES PLOTS TREES CuFt
026 011 FIXD 2.120.00 53 27 1
CL: 68.1% NET CUFT FT/ACRE # OF PLOTS REO.
SD: 1.0 Low AVG HIGH 5 10
TOTAL 72 101 129 1,665 416




TC TLOGSTVB

Log Stock Table- MBF

Project: BNECC
T026 R011 SO3 TVARI T026 R011 SO3 TVARI
Page 1
Twp Rge Sec Tract Type Acres Plots Sample Trees Dat 8/11/2005
ate
026 011 GNA VARI 2120.00 58 86 .
Time 7:25:32AM
S SoGr Log Gross % Net % Net Volume by Scaling Diameter in Inches

Spp T rt de Len MBF Def MBF Spc | 2-3 4-5 6-7 89 10-11 12-13 | 14-15 16-19 |20-23 24-29 30-39 40+
LP CR CR 16 384 384 | 113 119 205 60
LP CR CR 18 37 37 11 37
LP CR CR 20 424 424 | 125 192 171 61
LP CR CR 24 497 497 | 146 380 118
LP CR CR 28 297 297 8.7 181 116
LP CR CR 32 1,621 6 1611 | 474 720 680 211
LP CR GP 14 39 39 11 39
LP CR GP 15 10 10 3 10
LP CR GP 16 98 98 29 58 40

LP Totals 3,406 3,396 | 60.0 10 1726 1328 272 60
WF CR CR 17 149 149 | 121 81 67
WF CR CR 27 115 115 9.4 115
WF CR CR 34 960 960 | 78.4 242 427 139 152]

WF Totals 1,224 1,224 | 216 438 495 139 152
PP CR CR 16 78 11.8 69 6.7 19 51
PP CR CR 17 62 62 6.0 24 38
PP CR CR 24 112 45 107 | 103 32 49 26
PP CR CR 27 45 45| 44 45
PP CR CR 28 30 30 29 30
PP CR CR 32 295 1.8 290 | 28.0 71 29 190
PP CR CR 3#4 378 378 | 36.5 189 118 70
PP CR GP 13 10 10 9 10
PP CR GP 14 20 20 1.9 20
PP CR GP 15 16 16| 16 16
PP CR GP 19 9 9 .9 9

PP Totals 1,055 18 1,036 | 183 10 9 196 367 195 260
Total All Species 5,685 5,655 | 100.0 10 19 2360 2190 606 472




T TSPCSTGR Species, Sort Grade - Board Foot Volumes (Type) Page 1
Project: BNECC Date 8/11/2025
Time 7:25:32AM
T026 RO11 SO3 TVARI T026 RO11 SO3 TVARI
Twp Rge Sec Tract Type Acres Plots Sample Trees CuFt BdFt
026 011 03 GNA VARI 2120.00 58 86 1 E
% Percent Net Board Foot Volume Average Log
Logs
S s or Net Bd. Ft. per Acre Total Loa Scale Dia. Log Length Ln Dia Bd CF Per
Sp Tt oad BdFt |[Def%  Gross  Net NetMBF |45 611 1216 17+ [12-20 21-30 31-35 36-99 | Ft In  Ft Lf IAcre
LP CR CR 95 3 1,537 1533 3,249 8 2 26 24 50 25 7 51 051 300
LP CR GP 5 69 69 47| 7 93 100 15 7 25 036 28
LP Totals 60 3 1,607 1,602 3,396 0 98 2 29 23 47 24 7 49 050 327
WF CR CR | 100 577 577 1,224 12 12 9 78 28 8 73 067 7.9
WFE  Totals 22 577 577 1,224 12 12 9 78 28 8 73 067 79
PP CR CR 94 1.9 472 463 981 73 27 13 19 68 26 8 76 069 6.1
PP CR GP 6 26 26 55| 34 66 100 15 5 15 034 17
PP Totals 18 18 498 489 1,036 2 73 25 18 18 64 24 8 62 064 78
Type Totals 5 2,682 2,668 5,655 1 91 8 23 19 57 24 7 55 056 485




TC TSTATS STATISTICS PAGE 1
PROJECT BNECC DATE  8/11/2025
TWP RGE SECT  TRACT TYPE ACRES PLOTS TREES CuFt BdFt
026 011 03 GNA VARI 2.120.00 58 196 1 E
ESTIMATED PERCENT
TREES TOTAL SAMPLE
PLOTS TREES PER PLOT TREES TREES
TOTAL 58 196 34
CRUISE 21 86 4.1 91,725 A
DBH COUNT
REFOREST
COUNT 32 106 33
BLANKS 5
100 %
STAND SUMMARY
SAMPLE TREES AVG BOLE REL BASAL GROSS NET GROSS NET
TREES IACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC
LPPINE 49 28.8 11.2 37 5.9 19.8 1,607 1,602 391 391
WHITEF 12 7.7 131 36 2.0 7.2 577 577 150 150
P PINE 24 6.5 13.6 35 1.8 6.6 498 489 118 118
WP 1 4 9.5 21 0.1 2
TOTAL 86 433 12.0 36 9.8 33.8 2,682 2,668 659 659
CONFIDENCE LIMITS OF THE SAMPLE
68.1 TIMESOUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR
CL:  681% COEFF SAMPLE TREES- BF # OF TREES REOQ. INF. POP.
SD: 1.0 VAR.% SE% LOW AVG HIGH 5 10 15
LPPINE 50.5 7.2 57 61 66
WHITEF 78.6 23.7 72 94 116
PPINE 98.3 20.5 84 106 128
WP
TOTAL 88.0 9.5 70 78 85 309 77 34
CL:  681% COEFF SAMPLE TREES- CF # OF TREES REOQ. INF. POP.
SD: 1.0 VAR.% SE% LOW AVG HIGH 5 10 15
LPPINE 415 59 14 15 16
WHITE F 57.7 17.4 20 24 28
PPINE 76.4 15.9 20 24 28
WP
TOTAL 68.2 7.4 17 19 20 186 46 21
CL:  681% COEFF TREES/ACRE # OF PLOTS REQ. INF. POP.
SD: 1.0 VAR.% SE% LOW AVG HIGH 5 10 15
LP PINE 108.7 14.3 25 29 33
WHITEF 180.8 237 6 8 10
PPINE 294.0 38.6 4 6 9
WP 761.6 99.9 0 0 1
TOTAL 70.6 9.3 39 43 47 199 50 22
CL:  681% COEFF BASAL AREA/ACRE # OF PLOTS REOQ. INF. POP.
SD: 1.0 VAR.% SE% LOW AVG HIGH 5 10 15
LPPINE 108.7 14.3 17 20 23
WHITEF 173.1 22.7 6 7 9
P PINE 288.1 37.8 4 7 9
WP 761.6 99.9 0 0 0
TOTAL 70.7 9.3 31 34 37 200 50 22
CL:  681% COEFF NET BF/ACRE # OF PLOTS REOQ. INF. POP.
SD: 1.0 VAR.% SE% LOW AVG HIGH 5 10 15
LPPINE 118.8 15.6 1,352 1,602 1,851
WHITE F 173.8 22.8 446 577 709
PPINE 292.3 384 301 489 676
WP
TOTAL 76.5 10.0 2,400 2,668 2,935 234 58 26




TC TSTATS STATISTICS PAGE 2
PROJECT BNECC DATE  8/11/2025
TWP RGE SECT  TRACT TYPE ACRES PLOTS TREES CuFt BdFt
026 011 03 GNA VARI 2.120.00 58 196 1 E
CL: 681% COEFF NET CUFT FT/ACRE # OF PLOTS REOQ. INF. POP.
SD: 1.0 VAR. SE% LOW AVG HIGH 5 10 15
CL:  681% COEFF NET CUFT FT/ACRE # OF PLOTS REOQ. INF. POP.
SD: 1.0 VAR.% SE% LOW AVG HIGH 5 10 15
LPPINE 115.6 15.2 331 391 450
WHITEF 173.3 22.7 116 150 185
PPINE 289.9 38.0 73 118 163
WP
TOTAL 74.0 9.7 595 659 723 219 55 24
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Gross Acres: 2,497

LOGGING PLAN

Of Timber Sale Contract
KL-341-2026-GF7823-01

Bear Necessities- GNA

Located in Section(s) 2, 3, 4, 5, 8, 9, 10, 11
of T26S, R11E; 27, 33, 34 of T25S, R11E
Willamette Meridian, Klamath County, Oregon]||

Excluded: 488
Net Acres: 2,009
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