
District: West Oregon    Date: June 30, 2021

Timber Sale Appraisal
Eastern Yaq Combo

Sale WO-341-2022-W00678-01

Cost Summary

Conifer Hardwood Total
Gross Timber
Sale Value $813,709.14 $0.00 $813,709.14

Project Work: ($71,166.00)

Advertised Value: $742,543.14
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District: West Oregon    Date: June 30, 2021

Timber Sale Appraisal
Eastern Yaq Combo

Sale WO-341-2022-W00678-01

Timber Description

Location: Portions of Sections 19 & 30, T10S, R7W, W.M. & Section 16, T11S, R7W, W.M., Benton County, Oregon.

Stand Stocking: 60%

Specie Name AvgDBH Amortization (%) Recovery (%)

Douglas - Fir 13 0 97

Volume by Grade 2S 3S & 4S 6"-
11" Total

Douglas - Fir 255 2,288 2,543

Total 255 2,288 2,543
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Comments:  Pond Values Used: Local Pond Values, May 2021

Western Hemlock and Other Conifers Stumpage Price = Pond Value minus Logging Cost:
$74.36/MBF = $510/MBF - $436.64/MBF

Red Alder and Other Hardwoods Stumpage Price = Pond Value minus Logging Cost:
$263.36/MBF = $700/MBF - $436.64/MBF

Western Redcedar and Other Cedars Stumpage Price = Pond Value minus Logging Cost:
$833.36/MBF = $1270/MBF - $436.64/MBF- $150/MBF (Extra Haul Cost)

PULP (Conifer and Hardwood Price) = $2.50/TON

Other Costs (with Profit & Risk to be added):
Intermediate Support/Tail Trees: 11 supports @ $100/support = $1,100.
Controlled Felling: 2.7 acres @ $200/acre = $540 

TOTAL Other Costs (with Profit & Risk to be added) = $1,640

Other Costs (No Profit & Risk added):
Equipment Cleaning (Invasive Species): $2,000
Water Bar and Block Dirt Roads: 43 Stations @ $15.96/Station = $686
Remove Temporary Culverts (Unit 3) & Restore Stream Banks to Natural Condition: 2 Culverts @      
$220/Culvert = $440
Haul Culverts to ODF Office: $100
Landing Slash Piling and Sorting Out Firewood: 5 Landings @ $180/Landing = $900
Landing Slash Piling: 8 Landings @ $100/Landing = $800
1 Temporary Stream Crossing w/ Log Loader (Unit 5):
     2 Hrs @ $145/Hr = $290
     2 Hrs Labor @ $45/Hr = $90
     3 Straw Bales @ $12/bale = $36
     Total Temp Stream Crossing = $416

TOTAL Other Costs (No Profit & Risk added) = $5,342

ROAD MAINTENANCE
Move-in: (Grader) $875
Final Road Maintenance: $17,003 
TOTAL Road Maintenance: $17,878/2,544MBF = $7.03/MBF
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District: West Oregon    Date: June 30, 2021

Timber Sale Appraisal
Eastern Yaq Combo

Sale WO-341-2022-W00678-01

Logging Conditions
Combination#: 1 Douglas - Fir 15.62%

Logging System:    Cable: Medium Tower >40 - <70 Process: Manual Falling/Delimbing

yarding distance:    Long (1,500 ft) downhill yarding: No
tree size:    Small / Thinning 12in (130 Bft/tree), 12-17 logs/MBF

loads / day:    5 bd. ft / load: 3700

cost / mbf:    $356.76

machines: Log Loader (A)
Tower Yarder (Medium)

Combination#: 2 Douglas - Fir 29.51%

Logging System:    Cable: Medium Tower >40 - <70 Process: Manual Falling/Delimbing

yarding distance:    Medium (800 ft) downhill yarding: No
tree size:    Small / Thinning 12in (130 Bft/tree), 12-17 logs/MBF

loads / day:    6 bd. ft / load: 3700

cost / mbf:    $297.30

machines: Log Loader (A)
Tower Yarder (Medium)

Combination#: 3 Douglas - Fir 20.35%

Logging System:    Track Skidder Process: Feller Buncher

yarding distance:    Medium (800 ft) downhill yarding: No
tree size:    Small / Thinning 12in (130 Bft/tree), 12-17 logs/MBF

loads / day:    12 bd. ft / load: 3700

cost / mbf:    $92.10

machines: Log Loader (B)
Stroke Delimber (B)
Feller Buncher w/ Delimber
Track Skidder

Combination#: 4 Douglas - Fir 34.53%

Logging System:    Cable: Medium Tower >40 - <70 Process: Manual Falling/Delimbing

yarding distance:    Long (1,500 ft) downhill yarding: No
tree size:    Mature Private Forest / Regen Cut (250 Bft/tree), 6-11 logs/MBF

loads / day:    5.5 bd. ft / load: 3800

cost / mbf:    $315.79

machines: Log Loader (A)
Tower Yarder (Medium)
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District: West Oregon    Date: June 30, 2021

Timber Sale Appraisal
Eastern Yaq Combo

Sale WO-341-2022-W00678-01

Logging Costs
Operating Seasons: 3.00 Profit Risk: 12%

Project Costs: $71,166.00 Other Costs (P/R): $1,640.00

Slash Disposal: $0.00 Other Costs: $5,342.00

Miles of Road

Dirt
Rock

(Contractor)
Rock

(State) Paved

0.0 0.0 0.0 0.0

Road Maintenance:

Hauling Costs

Species $ / MBF Trips/Day MBF / Load

Douglas - Fir $0.00 3.0 3.2

$7.03
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District: West Oregon    Date: June 30, 2021

Timber Sale Appraisal
Eastern Yaq Combo

Sale WO-341-2022-W00678-01

Logging Costs Breakdown

Logging Road
Maint

Fire
Protect Hauling Other

P/R appl
Profit &

Risk
Slash

Disposal Brand & Paint Other Total

Douglas - Fir

$271.21 $7.24 $5.18 $101.93 $0.64 $46.34 $0.00 $2.00 $2.10 $436.64

Specie Amortization Pond Value Stumpage Amortized

Douglas - Fir $0.00 $756.62 $319.98 $0.00
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District: West Oregon    Date: June 30, 2021

Timber Sale Appraisal
Eastern Yaq Combo

Sale WO-341-2022-W00678-01

Summary

Specie MBF Value Total

Douglas - Fir 0 $0.00 $0.00

Specie MBF Value Total

Douglas - Fir 2,543 $319.98 $813,709.14

Amortized

Unamortized

Gross Timber Sale Value

Recovery: $813,709.14

Prepared By: Zane Sandborg Phone: 541-929-9163
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SUMMARY OF ALL PROJECT COSTS

Sale Name: Eastern Yaq Combo Date:

Time: 14:22

Project #1 - New Construction

Road Segment Length Cost

Pt. A to Pt. B 9.4 sta $4,018

Pt. C to Pt. D 5.8 sta $3,350

TOTALS 15.2 sta $7,368

Project #2 - Road Improvement

Road Segment Length Cost

Pt. 1 to Pt. 2 183.0 sta $14,387

Pt. 2 to Pt. 3 15.4 sta $1,245

Pt. 4 to Pt. 5 17.7 sta $273

Pt. 6 to Pt. 7 13.2 sta $203

Pt. 8 to Pt. 9 2.0 sta $1,075

Pt. 10 to Pt. 11 57.1 sta $16,153

Pt. 12 to Pt. 13 0.9 sta $1,483

Pt. 14 to Pt. 15 6.0 sta $1,770

Pt. 16 to Pt. 17 11.5 sta $5,243

Pt. 18 to Pt. 19 23.7 sta $365

Pt. 20 to Pt. 21 14.6 sta $225

Pt. 22 to Pt. 23 14.6 sta $3,450

TOTALS 359.7 sta $45,872

Project #3 - Road Brushing Length Cost

5.4 mi $4,821

Project #4 - Gate Instalation Quantity Cost

1 $5,797

Project #5 - Move in Cost

Grader, Cat 14-G or equiv. x2 $1,750

Vibratory roller x2 $1,750

Road Brusher x1 $778

Excavator, C325 or equiv. x1 $905

Backhoe, C580 or equiv. x1 $375

Dozer, D6 or equiv. x2 $1,750

TOTALS $7,308

GRAND TOTAL $71,166

Compiled by Zane Sandborg Date  05/25/2021

May 2021



     SUMMARY OF CONSTRUCTION COST

SALE Eastern Yaq Combo Project #  1 LENGTH construct 9.4 sta

ROAD Pt. A to Pt. B (Unsurfaced)

CLEARING & GRUBBING

0.65 ac @ $1,337.00 /ac = $869

TOTAL CLEARING & GRUBBING = $869

EXCAVATION Rate

Road construction 6 sta @ $214.00 /sta = $1,284

(with excavator)

Road construction 3.4 sta @ $138.00 /sta = $469

(with dozer)

Construct Landing (Pt. B) 1 Ldg @ $438.00 /Ldg = $438

Construct turnaround (Sta. 8+15) 1 TA @ $50.00 /TA = $50

Shape subgrade 9.4 sta @ $20.63 /sta = $194

(with road grader)

Compact subgrade 9.4 sta @ $16.00 /sta = $150

(with vibratory roller)

End haul excavation to waste area 100 CY @ $2.50 /CY = $250

Waste compaction 60 CY @ $0.80 /CY = $48

Mulching 1 staw bale @ $12.00 /ea = $12

TOTAL IMPROVEMENT = $2,895

SURFACING Size Rate

Junction rock 10 CY Jaw-Run @ $23.62 /CY = $236

(Sta. 0+00 to Sta. 0+50)

Shape surface 0.5 sta @ $20.63 /sta = $10

(with road grader)

Compact surface 0.5 sta @ $16.00 /sta = $8

(with vibratory roller)

TOTAL SURFACING COST = $254

Compiled by: Zane Sandborg

Date: May 25, 2021 GRAND TOTAL =====> $4,018



     SUMMARY OF CONSTRUCTION COST

SALE Eastern Yaq Combo Project #  1 LENGTH construct 5.8 sta

ROAD Pt. C to Pt. D (Unsurfaced)

CLEARING & GRUBBING

0.4 ac @ $1,337.00 /ac = $535

TOTAL CLEARING & GRUBBING = $535

EXCAVATION Rate

Road construction 5.8 sta @ $214.00 /sta = $1,241

Construct Landing (Pt. D) 1 Ldg @ $438.00 /Ldg = $438

Construct turnaround (Sta. 3+20) 1 TA @ $50.00 /TA = $50

Shape subgrade 5.8 sta @ $20.63 /sta = $120

(with road grader)

Compact subgrade 5.8 sta @ $16.00 /sta = $93

(with vibratory roller)

TOTAL IMPROVEMENT = $1,942

SURFACING Size Rate

Junction rock 10 CY Jaw-Run @ $23.62 /CY = $236

(Sta. 0+00 to Sta. 0+50)

Shape surface 0.5 sta @ $20.63 /sta = $10

(with road grader)

Compact surface 0.5 sta @ $16.00 /sta = $8

(with vibratory roller)

TOTAL SPECIAL PROJECT = $254

SPECIAL PROJECTS Rate

Culverts (Sta. 1+75 & Sta. 2+80)

Transport culverts 1 trip @ $100.00 /trip = $100

(From ODF office)

Culvert band 1 band @ $20.00 /ea = $20

Fill transport 40 CY @ $1.50 /CY = $60

(From  Sta. 88+00, Pt. 1 to Pt. 2)

Install culverts 2 hrs @ $145.00 /hr = $290

Bedding compaction 1 hrs @ $57.00 /hr = $57

(with handheld tamper)

Fill compaction 40 CY @ $0.80 /CY = $32

Site dewatering 3 hrs @ $12.00 /hr = $36

Mulching 2 straw bales @ $12.00 /ea = $24

TOTAL SPECIAL PROJECT = $619

Compiled by: Zane Sandborg

Date: May 25, 2021 GRAND TOTAL =====> $3,350



     SUMMARY OF IMPROVEMENT COST

SALE Eastern Yaq Combo Project #  2 LENGTH improve 183.0 sta

ROAD Pt. 1 to Pt. 2 (Surfaced)

EXCAVATION

Waste area creation (Sta.88+00) 0.5 hr @ $114.00 /hr = $57

(with grader)

TOTAL EXCAVATION = $57

IMPROVEMENT Rate

Remove sod and brushing debris 142.2 sta @ $15.40 /sta = $2,190

(Sta. 0+00 to 116+90 & 

Sta. 157+70 to 183+00)

TOTAL IMPROVEMENT = $2,190

SURFACING Size Rate

Spot rock 200 CY 1½"-0" @ $25.31 /CY = $5,062

Landing rock (Sta. 98+10) 20 CY Jaw-Run @ $23.62 /CY = $472

Turnout rock 50 CY 3"-0" @ $24.97 /CY = $1,249

(Sta. 82+90, 88+00, 109+00)

Shape surface 142.2 sta @ $20.63 /sta = $2,934

(with road grader)

Compact surface 142.2 sta @ $16.00 /sta = $2,275

(with vibratory roller)

TOTAL SURFACING COST = $11,992

SPECIAL PROJECTS Rate

Clean out culvert (Sta. 100+60) 0.5 hrs @ $145.00 /hr = $73

Repair culvert outlet (Sta. 149+00) 1 culvert @ $25.00 /ea = $25

Clean out culvert inlets 2 culverts @ $25.00 /ea = $50

TOTAL SPECIAL PROJECT = $148

Compiled by: Zane Sandborg

Date: May 25, 2021 GRAND TOTAL =====> $14,387



     SUMMARY OF IMPROVEMENT COST

SALE Eastern Yaq Combo Project #  2 LENGTH improve 15.4 sta

ROAD Pt. 2 to Pt. 3 (Unsurfaced)

EXCAVATION Rate

Landing expansion 1 hr @ $145.00 /hr = $145

(with excavator)

Clearing and grubbing 0.5 hr @ $145.00 /hr = $73

Waste compaction 40 CY @ $0.80 /CY = $32

Mulching 1 straw bale @ $12.00 /ea = $12

TOTAL EXCAVATION = $262

IMPROVEMENT Rate

Reopen road (with grader) 15.4 sta @ $15.40 /sta = $237

Shape subgrade (Pt. 3) 0.5 sta @ $20.63 /sta = $10

Compact subgrade 15.4 sta @ $16.00 /sta = $246

(with vibratory roller)

TOTAL IMPROVEMENT = $493

SURFACING Size Rate

Junction rock 20 CY Jaw-Run @ $23.62 /CY = $472

(Sta. 0+00 to Sta. 0+50)

Shape surface 0.5 sta @ $20.63 /sta = $10

(with road grader)

Compact surface 0.5 sta @ $16.00 /sta = $8

(with vibratory roller)

TOTAL SURFACING COST = $490

Compiled by: Zane Sandborg

Date: May 25, 2021 GRAND TOTAL =====> $1,245



     SUMMARY OF IMPROVEMENT COST

SALE Eastern Yaq Combo Project #  2 LENGTH improve 17.7 sta

ROAD Pt. 4 to Pt. 5 (Surfaced)

IMPROVEMENT Rate

Remove sod and brushing debris 17.7 sta @ $15.40 /sta = $273

TOTAL IMPROVEMENT = $273

Compiled by: Zane Sandborg

Date: May 25, 2021 GRAND TOTAL =====> $273



     SUMMARY OF IMPROVEMENT COST

SALE Eastern Yaq Combo Project #  2 LENGTH improve 13.2 sta

ROAD Pt. 6 to Pt. 7 (Surfaced)

IMPROVEMENT Rate

Remove sod and brushing debris 13.2 sta @ $15.40 /sta = $203

TOTAL IMPROVEMENT = $203

Compiled by: Zane Sandborg

Date: May 25, 2021 GRAND TOTAL =====> $203



     SUMMARY OF IMPROVEMENT COST

SALE Eastern Yaq Combo Project #  2 LENGTH improve 2.0 sta

ROAD Pt. 8 to Pt. 9 (Surfaced)

IMPROVEMENT Rate

Reopen road (w/ grader) 2 sta @ $15.40 /sta = $31

TOTAL IMPROVEMENT = $31

SURFACING Size Rate

Surface rock - 2" lift 20 CY 3"-0" @ $24.97 /CY = $499

Landing rock 20 CY Jaw-Run @ $23.62 /CY = $472

Shape surface 2 sta @ $20.63 /sta = $41

(with road grader)

Compact surface 2 sta @ $16.00 /sta = $32

(with vibratory roller)

TOTAL SURFACING COST = $1,044

Compiled by: Zane Sandborg

Date: May 25, 2021 GRAND TOTAL =====> $1,075



     SUMMARY OF IMPROVEMENT COST

SALE Eastern Yaq Combo Project #  2 LENGTH improve 57.1 sta

ROAD Pt. 10 to Pt. 11 (Surfaced)

IMPROVEMENT Rate

Daylight road cutting 2 hr @ $45.00 /hr = $90

Daylight road cleaning 2 hr @ $145.00 /hr = $290

Remove sod and brushing debris 40.9 sta @ $15.40 /sta = $630

Reopen road (w/ grader) 16.2 sta @ $15.40 /sta = $249

(Sta. 40+90 to Sta. 57+10)

Remove road alder (w/ excavator) 2 hr @ $145.00 /hr = $290

(Sta. 40+90 to Sta. 57+10)

TOTAL IMPROVEMENT = $1,549

SURFACING Size Rate

Spot rock 220 CY 1½"-0" @ $25.31 /CY = $5,568

(Sta. 0+00 to Sta. 40+90)

Turnaround rock 20 CY Jaw-Run @ $23.62 /CY = $472

(Sta. 24+15)

Surface rock - 2" lift 180 CY 1½"-0" @ $25.31 /CY = $4,556

(Sta. 40+90 to Sta. 57+10)

Turnaround rock 20 CY 3"-0" @ $24.97 /CY = $499

(Sta. 47+85 & Sta. 52+80)

Landing rock 60 CY Jaw-Run @ $23.62 /CY = $1,417

(Sta. 28+25 & Pt. 11)

Shape surface 57.1 sta @ $20.63 /sta = $1,178

(with road grader)

Compact surface 57.1 sta @ $16.00 /sta = $914

(with vibratory roller)

TOTAL SURFACING COST = $14,604

Compiled by: Zane Sandborg

Date: May 25, 2021 GRAND TOTAL =====> $16,153



     SUMMARY OF IMPROVEMENT COST

SALE Eastern Yaq Combo Project #  2 LENGTH improve 0.9 sta

ROAD Pt. 12 to Pt. 13 (Surfaced)

IMPROVEMENT Rate

Reopen road (w/ grader) 0.9 sta @ $20.63 /sta = $19

Compact subgrade 0.9 sta @ $16.00 /sta = $14

(with vibratory roller)

TOTAL IMPROVEMENT = $33

SURFACING Size Rate

Surface rock - 8" lift 40 CY Jaw-Run @ $23.62 /CY = $945

(Sta. 0+00 to Sta. 00+90)

Landing rock (Pt. 13) 20 CY Jaw-Run @ $23.62 /CY = $472

Shape surface 0.9 sta @ $20.63 /sta = $19

(with road grader)

Compact surface 0.9 sta @ $16.00 /sta = $14

(with vibratory roller)

TOTAL SURFACING COST = $1,450

Compiled by: Zane Sandborg

Date: May 25, 2021 GRAND TOTAL =====> $1,483



     SUMMARY OF IMPROVEMENT COST

SALE Eastern Yaq Combo Project #  2 LENGTH improve 6.0 sta

ROAD Pt. 14 to Pt. 15 (Surfaced)

IMPROVEMENT Rate

Remove sod and brushing debris 6 sta @ $15.40 /sta = $92

TOTAL IMPROVEMENT = $92

SURFACING Size Rate

Spot rock 30 CY 3"-0" @ $24.97 /CY = $749

Landing rock (Pt. 15) 30 CY Jaw-Run @ $23.62 /CY = $709

Process surface 6 sta @ $20.63 /sta = $124

(with road grader)

Compact surface 6 sta @ $16.00 /sta = $96

(with vibratory roller)

TOTAL SURFACING COST = $1,678

Compiled by: Zane Sandborg

Date: May 25, 2021 GRAND TOTAL =====> $1,770



     SUMMARY OF IMPROVEMENT COST

SALE Eastern Yaq Combo Project #  2 LENGTH improve 11.5 sta

ROAD Pt. 16 to Pt. 17 (Surfaced)

IMPROVEMENT Rate

Remove sod and brushing debris 11.5 sta @ $15.40 /sta = $177

Reestablish ditch 0.5 sta @ $44.00 /sta = $22

(Sta. 0+20 to Sta. 0+70)

TOTAL IMPROVEMENT = $199

SURFACING Size Rate

Surface rock - 2" lift 130 CY 1½"-0" @ $25.31 /CY = $3,290

(Pt. 16 to Pt. 17)

Landing rock (Pt. 17) 20 CY Jaw-Run @ $23.62 /CY = $472

Process surface 11.5 sta @ $20.63 /sta = $237

(with road grader)

Compact surface 11.5 sta @ $16.00 /sta = $184

(with vibratory roller)

TOTAL SURFACING COST = $4,183

SPECIAL PROJECTS Rate

Install half round 2 hrs @ $45.00 /hr = $90

Half round (24"x15') 1 half round @ $771.00 /ea = $771

TOTAL SPECIAL PROJECT = $861

Compiled by: Zane Sandborg

Date: May 25, 2021 GRAND TOTAL =====> $5,243



     SUMMARY OF IMPROVEMENT COST

SALE Eastern Yaq Combo Project #  2 LENGTH improve 23.7 sta

ROAD Pt. 18 to Pt. 19 (Surfaced)

IMPROVEMENT Rate

Remove sod and brushing debris 23.7 sta @ $15.40 /sta = $365

TOTAL IMPROVEMENT = $365

Compiled by: Zane Sandborg

Date: May 25, 2021 GRAND TOTAL =====> $365



     SUMMARY OF IMPROVEMENT COST

SALE Eastern Yaq Combo Project #  2 LENGTH improve 14.6 sta

ROAD Pt. 20 to Pt. 21 (Surfaced)

IMPROVEMENT Rate

Remove sod and brushing debris 14.6 sta @ $15.40 /sta = $225

TOTAL IMPROVEMENT = $225

Compiled by: Zane Sandborg

Date: May 25, 2021 GRAND TOTAL =====> $225



     SUMMARY OF IMPROVEMENT COST

SALE Eastern Yaq Combo Project #  2 LENGTH improve 14.6 sta

ROAD Pt. 22 to Pt. 23 (Surfaced/ unsurfaced)

CLEARING & GRUBBING

(Sta. 2+30 to Pt. 23) 0.4 ac @ $1,337.00 /ac = $535

TOTAL CLEARING & GRUBBING = $535

EXCAVATION Rate

Construct Turnaround 1 TA @ $50.00 /TA = $50

(Sta. 12+95)

Construct Landing (Pt. 23) 1 Ldg @ $438.00 /Ldg = $438

TOTAL EXCAVATION = $488

IMPROVEMENT Rate

Remove sod (Sta. 0+00 to 2+30) 2.3 sta @ $15.40 /sta = $35

Reopen road (w/ dozer) 12.3 sta @ $36.67 /sta = $451

(Sta. 2+30 to 14+60)

Shape subgrade 12.3 sta @ $20.63 /sta = $254

(with dozer)

Compact subgrade 12.3 sta @ $16.00 /sta = $197

(with vibratory roller)

Reshape junction (Sta. 1+90) 0.5 sta @ $20.63 /sta = $10

TOTAL IMPROVEMENT = $947

SURFACING Size Rate

Spot rock 10 CY 1½"-0" @ $16.78 /CY = $168

(0+00 to 2+30)

Junction rock (Sta. 1+90) 20 CY 3"-0" @ $16.44 /CY = $329

Shape surface 2.5 sta @ $20.63 /sta = $52

(with dozer)

Compact surface 2.5 sta @ $16.00 /sta = $40

(with vibratory roller)

TOTAL SURFACING = $589

SPECIAL PROJECTS Size Rate

Culvert (12"x30') 30 ft @ $10.00 /ft = $300

Install culvert 1 hr @ $145.00 /hr = $145

(Sta. 2+30)

Bedding & backfill rock 20 CY 1½"-0" @ $16.78 /CY = $336

(Sta. 2+30)

Bedding & fill compaction 1.5 hr @ $57.00 /hr = $86

Mulching 2 straw bales @ $12.00 /ea = $24

TOTAL SPECIAL PROJECT = $891

Compiled by: Zane Sandborg

Date: May 25, 2021 GRAND TOTAL =====> $3,450



     SUMMARY OF BRUSHING COST

SALE Eastern Yaq Project #  3 LENGTH maintain 5.4 Miles

ROAD All (Surfaced/unsurfaced)

LIGHT BRUSHING Rate

Pt. 1 to Sta. 116+90 2.21 mi @ $800.00 /mi = $1,768

(of Pt. 1 to Pt. 2)

Sta. 157+70 to Pt. 2 0.48 mi @ $800.00 /mi = $384

(of Pt. 1 to Pt. 2)

Pt. 2 to Pt. 3 0.29 mi @ $800.00 /mi = $232

Pt. 4 to Pt. 5 0.34 mi @ $800.00 /mi = $272

Pt. 6 to Pt. 7 0.25 mi @ $800.00 /mi = $200

Pt. 14 to Pt. 15 0.11 mi @ $800.00 /mi = $88

Pt. 16 to Pt. 17 0.22 mi @ $800.00 /mi = $176

Pt. 20 to Pt. 21 0.28 mi @ $800.00 /mi = $224

TOTAL LIGHT BRUSHING = $3,344

MEDIUM BRUSHING Rate

Pt. 10 to Sta. 40+90 0.77 mi @ $1,100.00 /mi = $847

(Of Pt. 10 to Pt. 11)

TOTAL MEDIUM BRUSHING = $847

HEAVY BRUSHING Rate

Pt. 18 to Pt. 19 0.45 mi @ $1,400.00 /mi = $630

TOTAL HEAVY BRUSHING = $630

Compiled by: Zane Sandborg GRAND TOTAL =====> $4,821

Date: Jan 20, 2021



     SUMMARY OF IMPROVEMENT COST

SALE Eastern Yaq Combo Project #  4

ROAD Pt. 22 to Pt. 23 (Sta. 1+00)

GATE INSTALLATION Rate

Gate manufacturing 1 gate @ $3,500.00 /ea = $3,500

Transport gate 1 trip @ $100.00 /trip = $100

Gate installation 1 gate @ $2,000.00 /ea = $2,000

Gate rock 10 CY 1½"-0" @ $16.78 /CY = $168

Rock compaction 0.5 hr @ $57.00 /hr = $29

TOTAL GATE INSTALLATION = $5,797

Compiled by: Zane Sandborg

Date: May 25, 2021 GRAND TOTAL =====> $5,797



SALE Eastern Yaq Combo - Final Maintenance Cost Estimate

(Costed in appraisal, not in project costs)

Grading Move-in grader- 875$           

Road Segment Length Cost/Sta Cost Mileage

Pt. 1 to Pt. 2 183.0 sta $20.63 $3,775 3.47

Pt. 8 to Pt. 9 2.0 sta $20.63 $41 0.04

Pt. 10 to Pt. 11 57.1 sta $20.63 $1,178 1.08

Pt. 12 to Pt. 13 0.9 sta $20.63 $19 0.02

Pt. 14 to Pt. 15 6.0 sta $20.63 $124 0.11

Pt. 16 to Pt. 17 11.5 sta $20.63 $237 0.22

Total 260.5 $5,374 4.93

Maintenance Rock:

Volume Cost/CY Cost

1½"-0" 420 $25.31 $10,630

3"-0" 40 $24.97 $999

Grand Total $17,878

TS Volume 2,544     MBF 

Cost / MBF = $7.03

NOTES:

     SUMMARY OF MAINTENANCE COST



Rock Haul Cost Computation

SALE NAME: Eastern Yaq Combo U1-U4 DATE:  May 25, 2021

ROAD NAME: Yaquina Road CLASS: Medium

ROCK SOURCE: Hardrock 10 CY truck

Route:  Hwy 20, Eddyville-Blodgett Hgwy., Logsden Rd., Yaquina Rd.

(33 miles RT)

TIME Computation:

Road speed time factors:

1. 55 MPH 4.4  MRT 4.8  minutes

2. 50 MPH  MRT 0.0  minutes

3. 45 MPH  MRT 0.0  minutes

4. 40 MPH 19.0  MRT 28.5  minutes

5. 35 MPH  MRT 0.0  minutes

6. 30 MPH  MRT 0.0  minutes

7. 25 MPH  MRT 0.0  minutes

8. 20 MPH 7.6  MRT 22.8  minutes

9. 15 MPH  MRT 0.0  minutes

10. 10 MPH 2.0  MRT 12.0  minutes

11. 05 MPH  MRT 0.0  minutes

Dump or spread time per RT 0.50  minutes

   Total hauling cycle time for this setting

   (100% efficiency) 68.60  minutes

Operator efficiency correction 0.85 80.71  minutes

Job efficiency correction 0.90 89.68  minutes

Truck capacity (CY) 10.00 8.97 min/CY

Loading time, delay time per CY 0.25 min/CY

TIME (minutes) per cubic yard 9.22 min/CY

COST per CY computation

   Cost of truck and operator per hour $90.00 /hr.

   Cost of truck and operator per minute $1.50 /min

$13.83 /CY

Water truck, Grader & Roller $1.50 /CY

Cost Delivered Cost Delivered

Size Cost/Yd (Pit) w/o processing with processing

1½ - 0" $11.48 $25.31 $26.81

3 - 0" $11.14 $24.97 $26.47

Jaw-Run $9.79 $23.62 $25.12

Pit-Run $8.87 $22.70 $24.20

Rip-Rap $24.98 $38.81

Note: Pit costs November 11, 2020 Hardrock Rock Quarry



Rock Haul Cost Computation

SALE NAME: Eastern Yaq Combo U5 DATE:  May 25, 2021

ROAD NAME: Yaquina Road CLASS: Medium

ROCK SOURCE: Hardrock 10 CY truck

Route:  Hwy 20, Eddyville-Blodgett Hgwy., Logsden Rd., Yaquina Rd.

(33 miles RT)

TIME Computation:

Road speed time factors:

1. 55 MPH 4.4  MRT 4.8  minutes

2. 50 MPH  MRT 0.0  minutes

3. 45 MPH  MRT 0.0  minutes

4. 40 MPH 4.4  MRT 6.6  minutes

5. 35 MPH  MRT 0.0  minutes

6. 30 MPH  MRT 0.0  minutes

7. 25 MPH  MRT 0.0  minutes

8. 20 MPH  MRT 0.0  minutes

9. 15 MPH  MRT 0.0  minutes

10. 10 MPH 2.2  MRT 13.2  minutes

11. 05 MPH  MRT 0.0  minutes

Dump or spread time per RT 0.50  minutes

   Total hauling cycle time for this setting

   (100% efficiency) 25.10  minutes

Operator efficiency correction 0.85 29.53  minutes

Job efficiency correction 0.90 32.81  minutes

Truck capacity (CY) 10.00 3.28 min/CY

Loading time, delay time per CY 0.25 min/CY

TIME (minutes) per cubic yard 3.53 min/CY

COST per CY computation

   Cost of truck and operator per hour $90.00 /hr.

   Cost of truck and operator per minute $1.50 /min

$5.30 /CY

Water truck, Grader & Roller $1.50 /CY

Cost Delivered Cost Delivered

Size Cost/Yd (Pit) w/o processing with processing

1½ - 0" $11.48 $16.78 $18.28

3 - 0" $11.14 $16.44 $17.94

Jaw-Run $9.79 $15.09 $16.59

Pit-Run $8.87 $14.17 $15.67

Rip-Rap $24.98 $30.28

Note: Pit costs November 11, 2020 Hardrock Rock Quarry









TC  PSTATS

EASTYAQPROJECT

PLOTS TREESACRES

1

DATE

 143 25 37.00

4/13/2021

RGE SC TRACT TYPETWP

10S 07 30 A1 00MC

PROJECT STATISTICS
PAGE

CuFt BdFt

1 W

ESTIMATED PERCENT

TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  25  143  5.7

CRUISE  12  70  5.8  5,345  1.3

DBH COUNT

REFOREST

COUNT  13  73  5.6

BLANKS

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 70  144.4  15.5  61  189.3  24,223  6,743DF  23,982  6,743 48.1

 70  144.4  15.5  61  189.3  6,743 24,223  23,982  6,743TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 48.1

COEFF SAMPLE TREES - BF

SD:

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 51.4  6.1  191  203  216DF

 6.1  191  203  216  105  26  12TOTAL  51.4

COEFF SAMPLE TREES - CF

SD:

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 48.1  5.7  54  57  60DF

 5.7  54  57  60  92  23  10TOTAL  48.1

COEFF TREES/ACRE 

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 25.5  5.2  137  144  152DF

 5.2  137  144  152  27  7  3TOTAL  25.5

COEFF BASAL AREA/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 23.0  4.7  180  189  198DF

 4.7  180  189  198  22  6  2TOTAL  23.0

COEFF NET BF/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 29.3  6.0  22,550  23,982  25,415DF

 6.0  22,550  23,982  25,415  36  9  4TOTAL  29.3

COEFF NET CUFT FT/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 27.0  5.5  6,372  6,743  7,114DF

 5.5  6,372  6,743  7,114  30  8  3TOTAL  27.0



Species, Sort Grade - Board Foot Volumes (Project)
PSPCSTGR

TC

Project:

Acres

EASTYAQ

 37.00

Page 1

Date 4/13/2021

Time 10:33:29AM

T10S R07W S30 Ty00MC  37.00

Net Bd. Ft. per Acre
Total

Ln 

Log Scale Dia.

Percent of Net Board Foot Volume Average Log

Per

Logs

T

S

Spp  Def% Gross Net
Net MBF Ft /Acre

BdFt

%

 So Gr

4-5 6-11
12-16 17+ 12-20 36-9931-3521-30

Lf

CF/Bd

Ft

rt  ad

Log Length 

In

Dia 

DF DO 2M  29  7,288  264 2.1  100  95  241  29.6 7,136  5  40  1.56 13

DF DO 3M  61  14,511  535 .3  100  10  88  101  143.0 14,461  2  38  0.75 8

DF DO 4M  10  2,424  88 1.6  14  86  47  9  25  94.4 2,386  44  22  0.40 6

 1  7DF    Totals  100  1.0  24,223  23,982  887  69  30  5  7  82  32  90  267.0 0.78 8

 Totals  887  69 1  30  5  7  7  82  32  90  267.0 1.0  23,982 24,223  0.78 8



Acres

Project 

 37.00

EASTYAQ Time: 10:33:30AM

Date: 4/13/2021

Page 1Stand Table Summary
PSTNDSUM 

T10S R07W S30 Ty00MC  37.00

TC

Grown Year:

T o t a l s

Sample

Trees Tons

S

T AcreSpc MBFCunits

Net

Bd.Ft.

Acre

Net

Cu.Ft.Tons/

Acre

Average Log

Net

Bd.Ft.

Net

Cu.Ft.

Logs

Acre

BA/

Acre

Trees/

Acre

Av

Tot

Ht16'DBH

FF BA/

 10  87  9.828  5.36  9.83  7.5  20.0  197  27  7 2  30  74
DF

 11  89  12.333  8.14  12.33  16.7  60.0  740  76  27 3  68  206
DF

 12  89  6.951  5.46  13.90  13.0  47.5  660  67  24 2  86  181
DF

 13  88  14.753  13.60  26.60  15.6  52.2  1,389  153  51 5  83  414
DF

 14  89  17.689  18.91  35.38  19.2  65.8  2,327  252  86 7  92  680
DF

 15  90  24.347  29.88  48.69  22.5  83.2  4,052  405  150 11  91  1,093
DF

 16  89  19.372  27.05  38.74  26.9  99.1  3,841  385  142 10  98  1,041
DF

 17  89  5.132  8.09  10.26  27.9  96.8  994  106  37 3  87  286
DF

 18  90  9.156  16.18  18.34  32.8  117.4  2,154  223  80 6  94  602
DF

 19  88  8.243  16.23  16.49  35.6  118.3  1,950  217  72 6  92  587
DF

 20  89  8.668  18.91  18.59  40.1  146.6  2,725  275  101 7  100  745
DF

 21  88  3.343  8.04  6.69  45.5  150.0  1,003  113  37 3  98  304
DF

 22  88  2.049  5.41  5.11  43.1  158.1  809  81  30 2  102  220
DF

 23  88  .929  2.68  1.86  57.5  215.0  399  40  15 1  102  107
DF

 24  88  .853  2.68  2.56  47.3  190.0  486  45  18 1  118  121
DF

 25  86  .801  2.73  1.60  52.0  160.0  256  31  9 1  77  83
DF

DF  70  89  86  144.447  266.97  25.3  89.8  6,743  23,982  2,495  887
Totals

 189.34

Totals
 70  89  86  189.34  266.97  25.3  89.8  6,743  23,982  2,495  887 144.447



PLOGSTVB

Log Stock Table - MBF
TC

Project: EASTYAQ

Page 1

Date 4/13/2021

Time 10:33:29AM

Acres  37.00

T10S R07W S30 Ty00MC  37.00

T

S

Spp  Len

Log Gross 

MBF

Def

 %  MBF Spc

%

rt  de

So Gr  Net Volume by Scaling Diameter in Inches

2-3 4-5 6-7 8-9 10-11 12-13 14-15 16-19 20-23 24-29 30-39 40+MBF

Net

DF DO 2M  30  12  12  1.4 12

DF DO 2M  40  257  2.2  252  28.4 1296144

DF DO 3M  28  9  9
 1.1 4 5

DF DO 3M  32  20  3.8  19  2.1 16 3

DF DO 3M  34  34  34  3.8 12 21

DF DO 3M  36  51  51  5.7 14 32 5

DF DO 3M  38  20  20  2.3 13 8

DF DO 3M  40  402  402  45.3 38 146 218

DF DO 4M  16  17  17
 1.9 17

DF DO 4M  18  8  8  .9 8

DF DO 4M  20  17  17  1.9 6 11

DF DO 4M  24  6  6  .6 6

DF DO 4M  26  15  15  1.7 3 12

DF DO 4M  28  13  13  1.5 2 11

DF DO 4M  30  5  5  .6 5

DF DO 4M  32  4  20.0  3  .3 3

DF DO 4M  34  6  12.7  5  .6 2 3

DF  896  887  100.0 12 173 207 231 144 12
Totals

108

Total   
 896  887 12 173 207 231 12144

 100.0All Species
108



TC  PSTATS

EASTYAQPROJECT

PLOTS TREESACRES

1

DATE

 183 18 75.00

4/8/2021

RGE SC TRACT TYPETWP

10S 07 19 A2BA130 00PC

PROJECT STATISTICS
PAGE

CuFt BdFt

1 W

ESTIMATED PERCENT

TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  18  183  10.2

CRUISE  6  57  9.5  15,075  .4

DBH COUNT

REFOREST

COUNT  12  126  10.5

BLANKS

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 28  100.0  14.8  57  118.9  13,507  3,825DF-L  13,421  3,825 30.9

 22  87.8  12.4  49  73.3  8,057  2,256DF-T  8,006  2,256 20.8

 7  13.2  12.4  43  11.1  1,043  336R ALDER  1,043  336 3.2

 57  201.0  13.6  52  203.3  6,417 22,607  22,470  6,417TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 55.1

COEFF SAMPLE TREES - BF

SD:

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 36.2  7.0  139  149  159DF-L

 42.5  9.3  92  101  110DF-T

 23.9  9.7  72  80  88R ALDER

 5.8  115  122  129  78  19  9TOTAL  44.1

COEFF SAMPLE TREES - CF

SD:

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 36.0  6.9  40  43  45DF-L

 40.9  8.9  26  29  31DF-T

 18.1  7.4  24  26  28R ALDER

 5.6  33  35  37  71  18  8TOTAL  42.2

COEFF TREES/ACRE 

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 27.3  6.6  93  100  107DF-L

 67.7  16.4  73  88  102DF-T

 233.1  56.5  6  13  21R ALDER

 6.4  188  201  214  29  7  3TOTAL  26.4

COEFF BASAL AREA/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 29.7  7.2  110  119  127DF-L

 68.1  16.5  61  73  85DF-T

 232.8  56.4  5  11  17R ALDER

 6.6  190  203  217  31  8  3TOTAL  27.0

COEFF NET BF/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 31.7  7.7  12,389  13,421  14,453DF-L

 70.0  17.0  6,648  8,006  9,365DF-T

 230.8  55.9  460  1,043  1,626R ALDER

 7.4  20,804  22,470  24,137  40  10  4TOTAL  30.6

COEFF NET CUFT FT/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 31.3  7.6  3,534  3,825  4,115DF-L

 69.6  16.9  1,876  2,256  2,637DF-T



TC  PSTATS

EASTYAQPROJECT

PLOTS TREESACRES

2

DATE

 183 18 75.00

4/8/2021

RGE SC TRACT TYPETWP

10S 07 19 A2BA130 00PC

PROJECT STATISTICS
PAGE

CuFt BdFt

1 W

NET CUFT FT/ACRE

SD:  1.00

COEFF # OF PLOTS REQ. INF. POP.

VAR. S.E.% LOW AVG HIGH  5  10  15

CL  68.1

 232.0  56.2  147  336  525R ALDER

 7.0  5,970  6,417  6,864  35  9  4TOTAL  28.8



Species, Sort Grade - Board Foot Volumes (Project)
PSPCSTGR

TC

Project:

Acres

EASTYAQ

 75.00

Page 1

Date 4/8/2021

Time  8:18:46AM

T10S R07W S19 Ty00PC  75.00

Net Bd. Ft. per Acre
Total

Ln 

Log Scale Dia.

Percent of Net Board Foot Volume Average Log

Per

Logs

T

S

Spp  Def% Gross Net
Net MBF Ft /Acre

BdFt

%

 So Gr

4-5 6-11
12-16 17+ 12-20 36-9931-3521-30

Lf

CF/Bd

Ft

rt  ad

Log Length 

In

Dia 

DF DO 2M  5  714  54  100  47  140  5.1 714L  53  24  1.33 13

DF DO 3M  79  10,713  801 .3  100  99  122  87.3 10,679L  1  40  0.85 9

DF DO 4M  16  2,080  152 2.5  100  59  25  81.5 2,029L  41  21  0.42 6

 10DF    Totals  60  .6  13,507  13,421  1,007  95  5  11  79  30  77  173.9 0.72 8

DF DO 3M  87  7,048  525 .7  100  13  84  80  87.8 6,997T  3  37  0.59 8

DF DO 4M  13  1,009  76  5  95  72  21  47.5 1,009T  28  18  0.37 6

 1  6DF    Totals  36  .6  8,057  8,006  600  99  9  12  73  31  59  135.2 0.55 7

RA DO CR  100  1,043  78  100  5  15  80  70  15.0 1,043  36  0.62 7

RA    Totals  5  1,043  1,043  78  100  5  15  80  36  70  15.0 0.62 7

 Totals  1,685  97 0  3  10  8  5  77  31  69  324.1 0.6  22,470 22,607  0.64 7



Acres

Project 

 75.00

EASTYAQ Time:  8:18:47AM

Date: 4/8/2021

Page 1Stand Table Summary
PSTNDSUM 

T10S R07W S19 Ty00PC  75.00

TC

Grown Year:

T o t a l s

Sample

Trees Tons

S

T AcreSpc MBFCunits

Net

Bd.Ft.

Acre

Net

Cu.Ft.Tons/

Acre

Average Log

Net

Bd.Ft.

Net

Cu.Ft.

Logs

Acre

BA/

Acre

Trees/

Acre

Av

Tot

Ht16'DBH

FF BA/

 9  87  9.611  4.25  9.61  7.0  20.0  192  50  14 1  36  67
DF L

 11  85  6.434  4.25  6.43  17.0  60.0  386  82  29 1  75  109
DF L

 14  88  23.831  25.48  43.69  19.6  70.0  3,058  643  229 6  89  858
DF L

 15  89  27.680  33.97  55.36  21.4  75.0  4,152  890  311 8  87  1,187
DF L

 16  89  15.205  21.23  24.33  24.5  87.5  2,129  447  160 5  88  596
DF L

 17  90  8.081  12.74  16.16  28.5  105.0  1,697  345  127 3  98  461
DF L

 18  88  7.208  12.74  14.42  29.0  98.3  1,418  314  106 3  84  418
DF L

 20  87  1.946  4.25  3.89  33.0  100.0  389  96  29 1  77  128
DF L

DF L  28  88  82  99.997  173.90  22.0  77.2  3,825  13,421  2,868  1,007
Totals

 118.89

 10  88  12.223  6.67  12.22  13.5  55.0  672  124  50 2  68  165
DF T

 11  89  30.305  20.00  40.41  14.0  51.3  2,071  424  155 6  82  566
DF T

 12  88  8.488  6.67  12.73  15.7  56.7  722  150  54 2  79  199
DF T

 13  88  14.465  13.33  25.31  15.9  51.4  1,302  301  98 4  80  401
DF T

 14  90  9.354  10.00  18.71  19.8  73.3  1,372  278  103 3  92  371
DF T

 15  89  8.149  10.00  16.30  19.3  63.3  1,032  236  77 3  80  315
DF T

 16  89  4.775  6.67  9.55  25.0  87.5  836  179  63 2  90  239
DF T

DF T  22  89  81  87.760  135.23  16.7  59.2  2,256  8,006  1,692  600
Totals

 73.33

 11  86  4.810  3.17  4.81  20.5  70.0  337  74  25 2  80  99
RA

 12  87  2.021  1.59  2.02  24.0  70.0  141  36  11 1  85  49
RA

 13  87  3.444  3.17  5.17  19.3  63.3  327  75  25 2  79  100
RA

 14  86  2.970  3.17  2.97  30.0  80.0  238  67  18 2  69  89
RA

RA  7  86  78  13.245  14.97  22.5  69.7  336  1,043  252  78
Totals

 11.11

Totals
 57  88  81  203.33  324.09  19.8  69.3  6,417  22,470  4,813  1,685 201.002



PLOGSTVB

Log Stock Table - MBF
TC

Project: EASTYAQ

Page 1

Date 4/8/2021

Time  8:18:46AM

Acres  75.00

T10S R07W S19 Ty00PC  75.00

T

S

Spp  Len

Log Gross 

MBF

Def

 %  MBF Spc

%

rt  de

So Gr  Net Volume by Scaling Diameter in Inches

2-3 4-5 6-7 8-9 10-11 12-13 14-15 16-19 20-23 24-29 30-39 40+MBF

Net

DF L DO 2M  20  25  25  2.5 25

DF L DO 2M  28  28  28  2.8 28

DF L DO 3M  28  10  10
 1.0 10

DF L DO 3M  38  33  33  3.3 33

DF L DO 3M  40  761  758  75.3 40 345 373

DF L DO 4M  16  24  24
 2.4 24

DF L DO 4M  18  10  10  1.0 10

DF L DO 4M  20  56  56  5.5 56

DF L DO 4M  24  32  32  3.2 32

DF L DO 4M  28  26  14.7  22  2.2 22

DF L DO 4M  30  8  8  .8 8

DF  1,013  1,007  59.7 202 378 373 28
Totals

25

DF T DO 3M  26  16  16  2.7 16

DF T DO 3M  32  46  46  7.7 46

DF T DO 3M  34  23  23  3.8 23

DF T DO 3M  36  47  47  7.9 47

DF T DO 3M  38  53  53  8.8 53

DF T DO 3M  40  343  1.1  339  56.4 113 193 32

DF T DO 4M  12  6  6
 1.0 6

DF T DO 4M  14  4  4  .7 4

DF T DO 4M  16  19  19  3.2 19

DF T DO 4M  18  12  12  1.9 12

DF T DO 4M  20  14  14  2.3 4 10

DF T DO 4M  24  14  14  2.3 14

DF T DO 4M  26  7  7  1.2 7

DF  604  600  35.6 4 308 257 32
Totals

RA DO CR  16  4  4  5.0 4

RA DO CR  32  12  12  14.9 12

RA DO CR  38  13  13  16.1 13

RA DO CR  40  50  50  64.0 40 10

RA  78  78  4.6 57 22
Totals

Total   
 1,696  1,685 4 566 656 405 28

 100.0All Species
25



TC  PSTATS

EASTYAQPROJECT

PLOTS TREESACRES

1

DATE

 156 16 59.00

5/24/2021

RGE SC TRACT TYPETWP

10S 07 19 A3BA130 00PC

PROJECT STATISTICS
PAGE

CuFt BdFt

1 W

ESTIMATED PERCENT

TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  16  156  9.8

CRUISE  6  55  9.2  11,394  .5

DBH COUNT

REFOREST

COUNT  10  101  10.1

BLANKS

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 38  111.4  14.6  68  128.7  17,858  4,989DF-L  17,498  4,989 33.7

 16  76.1  11.8  58  57.5  7,912  2,168DF-T  7,798  2,168 16.8

 1  5.7  9.0  76  2.5SNAG  0.8

 55  193.1  13.4  64  188.7  7,157 25,770  25,296  7,157TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 51.6

COEFF SAMPLE TREES - BF

SD:

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 30.5  5.0  168  177  185DF-L

 31.8  8.2  101  110  119DF-T

SNAG

 5.3  146  154  162  62  16  7TOTAL  39.5

COEFF SAMPLE TREES - CF

SD:

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 31.6  5.1  48  51  53DF-L

 29.9  7.7  28  31  33DF-T

SNAG

 5.5  42  44  46  66  16  7TOTAL  40.6

COEFF TREES/ACRE 

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 12.6  3.3  108  111  115DF-L

 70.2  18.1  62  76  90DF-T

 273.3  70.5  2  6  10SNAG

 8.6  176  193  210  48  12  5TOTAL  33.5

COEFF BASAL AREA/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 9.8  2.5  126  129  132DF-L

 69.4  17.9  47  58  68DF-T

 273.3  70.5  1  3  4SNAG

 6.2  177  189  201  25  6  3TOTAL  24.2

COEFF NET BF/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 10.8  2.8  17,010  17,498  17,985DF-L

 68.9  17.8  6,411  7,798  9,185DF-T

SNAG

 6.5  23,649  25,296  26,943  27  7  3TOTAL  25.2

COEFF NET CUFT FT/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 10.0  2.6  4,860  4,989  5,118DF-L

 69.8  18.0  1,778  2,168  2,559DF-T



TC  PSTATS

EASTYAQPROJECT

PLOTS TREESACRES

2

DATE

 156 16 59.00

5/24/2021

RGE SC TRACT TYPETWP

10S 07 19 A3BA130 00PC

PROJECT STATISTICS
PAGE

CuFt BdFt

1 W

NET CUFT FT/ACRE

SD:  1.00

COEFF # OF PLOTS REQ. INF. POP.

VAR. S.E.% LOW AVG HIGH  5  10  15

CL  68.1

SNAG

 6.2  6,712  7,157  7,602  25  6  3TOTAL  24.1



Species, Sort Grade - Board Foot Volumes (Project)
PSPCSTGR

TC

Project:

Acres

EASTYAQ

 59.00

Page 1

Date 5/24/2021

Time  3:07:03PM

T10S R07W S19 Ty00PC  59.00

Net Bd. Ft. per Acre
Total

Ln 

Log Scale Dia.

Percent of Net Board Foot Volume Average Log

Per

Logs

T

S

Spp  Def% Gross Net
Net MBF Ft /Acre

BdFt

%

 So Gr

4-5 6-11
12-16 17+ 12-20 36-9931-3521-30

Lf

CF/Bd

Ft

rt  ad

Log Length 

In

Dia 

DF DO 2M  7  1,406  82 1.2  25  75  100  201  6.9 1,389L  40  1.39 12

DF DO 3M  79  14,037  809 2.3  100  5  93  102  135.1 13,715L  2  39  0.74 8

DF DO 4M  14  2,415  141 .9  8  92  9  9  33  73.1 2,394L  82  27  0.37 6

 1  13DF    Totals  69  2.0  17,858  17,498  1,032  93  6  1  5  81  35  81  215.1 0.67 8

DF DO 3M  82  6,516  378 1.7  100  2  98  77  82.9 6,402T  39  0.56 7

DF DO 4M  18  1,396  82  100  67  23  61.1 1,396T  33  18  0.34 6

 6DF    Totals  31  1.4  7,912  7,798  460  100  12  2  80  30  54  144.0 0.50 7

 Totals  1,492  95 1  4  5  11  4  81  33  70  359.1 1.8  25,296 25,770  0.61 7



Acres

Project 

 59.00

EASTYAQ Time:  3:07:04PM

Date: 5/24/2021

Page 1Stand Table Summary
PSTNDSUM 

T10S R07W S19 Ty00PC  59.00

TC

Grown Year:

T o t a l s

Sample

Trees Tons

S

T AcreSpc MBFCunits

Net

Bd.Ft.

Acre

Net

Cu.Ft.Tons/

Acre

Average Log

Net

Bd.Ft.

Net

Cu.Ft.

Logs

Acre

BA/

Acre

Trees/

Acre

Av

Tot

Ht16'DBH

FF BA/

 9  82  7.669  3.39  7.67  14.0  50.0  383  63  23 1  72  107
DF L

 11  85  5.134  3.39  10.27  14.0  50.0  513  85  30 1  126  144
DF L

 12  86  21.570  16.94  43.14  16.2  60.0  2,588  412  153 5  119  699
DF L

 13  83  14.703  13.55  29.41  18.4  60.0  1,764  319  104 4  110  540
DF L

 14  86  9.508  10.16  19.02  20.8  75.0  1,426  234  84 3  104  396
DF L

 15  86  13.805  16.94  27.61  24.4  87.0  2,402  397  142 5  104  674
DF L

 16  86  12.133  16.94  24.27  26.2  97.0  2,354  375  139 5  101  636
DF L

 17  87  10.748  16.94  21.50  30.2  105.0  2,257  383  133 5  97  649
DF L

 18  86  7.669  13.55  15.34  32.9  112.5  1,726  298  102 4  98  504
DF L

 19  84  6.883  13.55  13.77  36.8  117.5  1,618  298  95 4  95  506
DF L

 20  86  1.553  3.39  3.11  43.0  150.0  466  79  27 1  99  134
DF L

DF L  38  85  105  111.375  215.08  23.2  81.4  4,989  17,498  2,943  1,032
Totals

 128.75

 9  83  8.135  3.59  8.13  14.0  60.0  488  67  29 1  78  114
DF T

 10  85  13.178  7.19  26.36  11.7  45.0  1,186  183  70 2  109  310
DF T

 11  85  16.336  10.78  32.67  12.2  43.3  1,416  235  84 3  110  398
DF T

 12  84  13.727  10.78  27.45  14.5  46.7  1,281  235  76 3  105  398
DF T

 13  85  11.696  10.78  23.39  18.7  66.7  1,560  258  92 3  110  437
DF T

 14  86  10.085  10.78  20.17  18.0  65.0  1,311  214  77 3  95  363
DF T

 15  85  2.928  3.59  5.86  25.5  95.0  556  88  33 1  108  149
DF T

DF T  16  85  103  76.086  144.04  15.1  54.1  2,168  7,798  1,279  460
Totals

 57.50

 9  98  5.659  2.50 1  76
SN

SN  1  98  76  5.659
Totals

 2.50

Totals
 55  85  103  188.75  359.12  19.9  70.4  7,157  25,296  4,223  1,492 193.120



PLOGSTVB

Log Stock Table - MBF
TC

Project: EASTYAQ

Page 1

Date 5/24/2021

Time  3:07:03PM

Acres  59.00

T10S R07W S19 Ty00PC  59.00

T

S

Spp  Len

Log Gross 

MBF

Def

 %  MBF Spc

%

rt  de

So Gr  Net Volume by Scaling Diameter in Inches

2-3 4-5 6-7 8-9 10-11 12-13 14-15 16-19 20-23 24-29 30-39 40+MBF

Net

DF L DO 2M  40  83  1.2  82  7.9 20 62

DF L DO 3M  28  17  17
 1.7 17

DF L DO 3M  32  8  8  .8 8

DF L DO 3M  34  32  32  3.1 32

DF L DO 3M  36  57  9.9  51  5.0 51

DF L DO 3M  38  33  33  3.2 33

DF L DO 3M  40  681  2.0  667  64.7 18 291 358

DF L DO 4M  20  13  13
 1.2 13

DF L DO 4M  24  14  14  1.4 14

DF L DO 4M  26  21  21  2.1 21

DF L DO 4M  28  13  13  1.3 13

DF L DO 4M  30  67  67  6.5 4 64

DF L DO 4M  32  10  13.0  8  .8 3 5

DF L DO 4M  34  4  4  .4 4

DF  1,054  2.0  1,032  69.2 11 273 291 395 62
Totals

DF T DO 3M  34  9  9  1.9 9

DF T DO 3M  36  39  39  8.5 19 20

DF T DO 3M  38  89  89  19.3 89

DF T DO 3M  40  248  2.7  241  52.4 105 112 24

DF T DO 4M  12  11  11
 2.3 3 8

DF T DO 4M  14  21  21  4.5 21

DF T DO 4M  18  5  5  1.2 5

DF T DO 4M  20  19  19  4.1 19

DF T DO 4M  24  21  21  4.6 21

DF T DO 4M  26  6  6  1.3 6

DF  467  1.4  460  30.8 296 132 32
Totals

Total   
 1,520  1.8  1,492 11 569 423 427 62

 100.0All Species



TC  PSTATS

EASTYAQPROJECT

PLOTS TREESACRES

1

DATE

 146 14 42.00

4/8/2021

RGE SC TRACT TYPETWP

10S 07 19 A4BA130 00PC

PROJECT STATISTICS
PAGE

CuFt BdFt

1 W

ESTIMATED PERCENT

TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  14  146  10.4

CRUISE  5  50  10.0  8,646  .6

DBH COUNT

REFOREST

COUNT  9  96  10.7

BLANKS

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 32  109.8  14.7  64  130.0  16,886  4,709DF-L  16,662  4,709 33.9

 18  96.1  12.2  51  78.6  8,816  2,441DF-T  8,768  2,441 22.5

 50  205.9  13.6  58  208.6  7,150 25,702  25,430  7,150TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 56.5

COEFF SAMPLE TREES - BF

SD:

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 25.1  4.4  151  158  165DF-L

 22.4  5.4  88  93  98DF-T

 4.9  128  135  142  47  12  5TOTAL  34.3

COEFF SAMPLE TREES - CF

SD:

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 25.9  4.6  43  45  47DF-L

 22.5  5.4  25  26  28DF-T

 5.0  36  38  40  50  12  6TOTAL  35.3

COEFF TREES/ACRE 

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 10.0  2.8  107  110  113DF-L

 43.2  12.0  85  96  108DF-T

 6.0  194  206  218  20  5  2TOTAL  21.6

COEFF BASAL AREA/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 8.0  2.2  127  130  133DF-L

 42.9  11.9  69  79  88DF-T

 4.9  198  209  219  13  3  1TOTAL  17.5

COEFF NET BF/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 7.3  2.0  16,325  16,662  16,998DF-L

 43.5  12.1  7,712  8,768  9,825DF-T

 4.6  24,270  25,430  26,590  12  3  1TOTAL  16.5

COEFF NET CUFT FT/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 7.3  2.0  4,614  4,709  4,804DF-L

 42.7  11.8  2,152  2,441  2,730DF-T

 4.4  6,835  7,150  7,465  11  3  1TOTAL  15.9



Species, Sort Grade - Board Foot Volumes (Project)
PSPCSTGR

TC

Project:

Acres

EASTYAQ

 42.00

Page 1

Date 4/8/2021

Time  7:28:40AM

T10S R07W S19 Ty00PC  42.00

Net Bd. Ft. per Acre
Total

Ln 

Log Scale Dia.

Percent of Net Board Foot Volume Average Log

Per

Logs

T

S

Spp  Def% Gross Net
Net MBF Ft /Acre

BdFt

%

 So Gr

4-5 6-11
12-16 17+ 12-20 36-9931-3521-30

Lf

CF/Bd

Ft

rt  ad

Log Length 

In

Dia 

DF DO 2M  7  1,285  53 1.8  100  100  196  6.4 1,262L  40  1.36 12

DF DO 3M  77  13,032  540 1.3  100  1  99  115  112.2 12,857L  40  0.79 9

DF DO 4M  16  2,569  107 1.0  8  92  41  4  25  101.0 2,543L  55  22  0.39 6

 1  8DF    Totals  66  1.3  16,886  16,662  700  91  8  6  1  84  31  76  219.6 0.68 8

DF DO 3M  81  7,166  299 .7  100  3  26  71  74  96.1 7,118T  35  0.59 8

DF DO 4M  19  1,650  69  100  91  20  82.5 1,650T  9  17  0.33 6

 2DF    Totals  34  .5  8,816  8,768  368  100  20  21  58  27  49  178.6 0.51 7

 Totals  1,068  94 1  5  11  6  8  75  29  64  398.2 1.1  25,430 25,702  0.61 7



Acres

Project 

 42.00

EASTYAQ Time:  7:28:40AM

Date: 4/8/2021

Page 1Stand Table Summary
PSTNDSUM 

T10S R07W S19 Ty00PC  42.00

TC

Grown Year:

T o t a l s

Sample

Trees Tons

S

T AcreSpc MBFCunits

Net

Bd.Ft.

Acre

Net

Cu.Ft.Tons/

Acre

Average Log

Net

Bd.Ft.

Net

Cu.Ft.

Logs

Acre

BA/

Acre

Trees/

Acre

Av

Tot

Ht16'DBH

FF BA/

 12  89  10.345  8.13  20.69  14.0  55.0  1,138  122  48 2  101  290
DF L

 13  90  13.222  12.19  26.44  16.0  56.7  1,499  178  63 3  92  423
DF L

 14  90  26.602  28.44  53.20  19.9  72.1  3,838  444  161 7  93  1,056
DF L

 15  89  36.415  44.69  72.83  21.8  75.9  5,528  667  232 11  89  1,589
DF L

 16  89  11.638  16.25  23.28  25.5  91.3  2,124  249  89 4  92  594
DF L

 17  88  5.155  8.13  10.31  29.0  102.5  1,057  126  44 2  95  299
DF L

 18  91  2.299  4.06  4.60  36.0  115.0  529  70  22 1  102  166
DF L

 19  91  4.127  8.13  8.25  35.5  115.0  949  123  40 2  87  293
DF L

DF L  32  89  92  109.802  219.60  21.4  75.9  4,709  16,662  1,978  700
Totals

 130.00

 10  88  8.003  4.37  8.00  12.0  50.0  400  40  17 1  64  96
DF T

 11  89  13.228  8.73  26.46  10.2  40.0  1,058  114  44 2  92  271
DF T

 12  88  38.905  30.56  72.25  14.0  51.5  3,724  425  156 7  88  1,012
DF T

 13  88  23.678  21.83  47.36  14.5  49.0  2,320  288  97 5  82  687
DF T

 14  88  12.250  13.10  24.50  15.3  51.7  1,266  158  53 3  76  376
DF T

DF T  18  88  84  96.064  178.57  13.7  49.1  2,441  8,768  1,025  368
Totals

 78.57

Totals
 50  89  88  208.57  398.17  18.0  63.9  7,150  25,430  3,003  1,068 205.866



PLOGSTVB

Log Stock Table - MBF
TC

Project: EASTYAQ

Page 1

Date 4/8/2021

Time  7:28:39AM

Acres  42.00

T10S R07W S19 Ty00PC  42.00

T

S

Spp  Len

Log Gross 

MBF

Def

 %  MBF Spc

%

rt  de

So Gr  Net Volume by Scaling Diameter in Inches

2-3 4-5 6-7 8-9 10-11 12-13 14-15 16-19 20-23 24-29 30-39 40+MBF

Net

DF L DO 2M  40  54  1.8  53  7.6 53

DF L DO 3M  34  6  6
 .9 6

DF L DO 3M  36  23  23  3.3 8 15

DF L DO 3M  38  6  6  .9 6

DF L DO 3M  40  512  1.4  504  72.1 347 157

DF L DO 4M  14  4  4
 .6 4

DF L DO 4M  16  17  17  2.4 17

DF L DO 4M  18  6  6  .9 6

DF L DO 4M  20  17  17  2.4 2 14

DF L DO 4M  24  28  3.9  27  3.9 2 25

DF L DO 4M  26  4  4  .5 4

DF L DO 4M  28  22  22  3.1 22

DF L DO 4M  30  6  6  .9 6

DF L DO 4M  40  4  4  .6 4

DF  709  1.3  700  65.5 8 119 362 157 53
Totals

DF T DO 3M  14  9  9  2.3 9

DF T DO 3M  32  47  4.2  45  12.3 33 12

DF T DO 3M  34  33  33  9.0 17 16

DF T DO 3M  36  64  64  17.4 64

DF T DO 3M  38  72  72  19.5 72

DF T DO 3M  40  76  76  20.6 16 59

DF T DO 4M  12  2  2
 .5 2

DF T DO 4M  16  44  44  12.0 44

DF T DO 4M  18  10  10  2.8 10

DF T DO 4M  20  7  7  1.9 7

DF T DO 4M  24  6  6  1.6 6

DF  370  368  34.5 136 224 9
Totals

Total   
 1,079  1.1  1,068 8 255 586 166 53

 100.0All Species



TC  PSTATS

EASTYAQPROJECT

PLOTS TREESACRES

1

DATE

 130 14 25.00

4/8/2021

RGE SC TRACT TYPETWP

11S 07 16 A5BA120 00PC

PROJECT STATISTICS
PAGE

CuFt BdFt

1 W

ESTIMATED PERCENT

TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  14  130  9.3

CRUISE  5  49  9.8  4,863  1.0

DBH COUNT

REFOREST

COUNT  9  81  9.0

BLANKS

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 30  105.7  14.4  64  120.0  14,994  4,355DF-L  14,742  4,355 31.6

 18  86.6  11.7  47  64.3  6,796  2,028DF-T  6,742  2,028 18.8

 1  2.2  11.0  55  1.4SNAG  0.4

 49  194.5  13.2  56  185.7  6,383 21,790  21,484  6,383TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 51.1

COEFF SAMPLE TREES - BF

SD:

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 30.8  5.7  140  149  158DF-L

 31.3  7.6  75  81  87DF-T

SNAG

 6.3  113  121  129  79  20  9TOTAL  44.4

COEFF SAMPLE TREES - CF

SD:

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 28.0  5.2  42  44  46DF-L

 32.5  7.9  23  25  26DF-T

SNAG

 6.0  34  36  38  71  18  8TOTAL  42.2

COEFF TREES/ACRE 

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 9.6  2.6  103  106  109DF-L

 48.7  13.5  75  87  98DF-T

 374.2  103.6  2  4SNAG

 5.8  183  195  206  19  5  2TOTAL  20.8

COEFF BASAL AREA/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 .0  .0  120  120  120DF-L

 53.4  14.8  55  64  74DF-T

 374.2  103.6  1  3SNAG

 5.8  175  186  196  19  5  2TOTAL  20.9

COEFF NET BF/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 4.8  1.3  14,545  14,742  14,939DF-L

 53.5  14.8  5,743  6,742  7,741DF-T

SNAG

 4.8  20,454  21,484  22,514  13  3  1TOTAL  17.3

COEFF NET CUFT FT/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 3.4  .9  4,314  4,355  4,396DF-L

 57.7  16.0  1,704  2,028  2,352DF-T



TC  PSTATS

EASTYAQPROJECT

PLOTS TREESACRES

2

DATE

 130 14 25.00

4/8/2021

RGE SC TRACT TYPETWP

11S 07 16 A5BA120 00PC

PROJECT STATISTICS
PAGE

CuFt BdFt

1 W

NET CUFT FT/ACRE

SD:  1.00

COEFF # OF PLOTS REQ. INF. POP.

VAR. S.E.% LOW AVG HIGH  5  10  15

CL  68.1

SNAG

 5.4  6,038  6,383  6,728  16  4  2TOTAL  19.5



Species, Sort Grade - Board Foot Volumes (Project)
PSPCSTGR

TC

Project:

Acres

EASTYAQ

 25.00

Page 1

Date 4/8/2021

Time  7:41:27AM

T11S R07W S16 Ty00PC  25.00

Net Bd. Ft. per Acre
Total

Ln 

Log Scale Dia.

Percent of Net Board Foot Volume Average Log

Per

Logs

T

S

Spp  Def% Gross Net
Net MBF Ft /Acre

BdFt

%

 So Gr

4-5 6-11
12-16 17+ 12-20 36-9931-3521-30

Lf

CF/Bd

Ft

rt  ad

Log Length 

In

Dia 

DF DO 2M  5  770  19 2.9  55  45  45  55  165  4.5 747L  36  1.26 12

DF DO 3M  80  12,025  295 1.9  100  6  94  98  120.2 11,795L  39  0.74 8

DF DO 4M  15  2,199  55  3  97  27  12  27  80.7 2,199L  61  23  0.37 6

 0  9DF    Totals  69  1.7  14,994  14,742  369  97  2  4  9  78  33  72  205.4 0.65 7

DF DO 3M  86  5,863  145 .9  100  21  75  67  86.6 5,809T  5  38  0.54 7

DF DO 4M  14  933  23  100  75  22  42.8 933T  25  19  0.33 6

 7DF    Totals  31  .8  6,796  6,742  169  100  10  18  64  31  52  129.4 0.50 7

 Totals  537  98 0  2  6  9  12  73  32  64  334.8 1.4  21,484 21,790  0.59 7



Acres

Project 

 25.00

EASTYAQ Time:  7:41:28AM

Date: 4/8/2021

Page 1Stand Table Summary
PSTNDSUM 

T11S R07W S16 Ty00PC  25.00

TC

Grown Year:

T o t a l s

Sample

Trees Tons

S

T AcreSpc MBFCunits

Net

Bd.Ft.

Acre

Net

Cu.Ft.Tons/

Acre

Average Log

Net

Bd.Ft.

Net

Cu.Ft.

Logs

Acre

BA/

Acre

Trees/

Acre

Av

Tot

Ht16'DBH

FF BA/

 11  83  6.061  4.00  6.06  15.0  50.0  303  23  8 1  60  91
DF L

 12  84  10.186  8.00  20.37  13.7  45.0  917  70  23 2  101  280
DF L

 13  85  13.019  12.00  26.04  16.2  55.0  1,432  105  36 3  96  421
DF L

 14  85  29.934  32.00  59.87  19.7  69.4  4,153  295  104 8  98  1,179
DF L

 15  84  26.076  32.00  52.15  22.6  73.8  3,846  294  96 8  97  1,177
DF L

 16  83  8.594  12.00  17.19  25.8  81.7  1,404  111  35 3  98  444
DF L

 17  86  5.075  8.00  10.15  31.8  117.5  1,193  81  30 2  102  322
DF L

 18  86  6.791  12.00  13.58  32.5  110.0  1,494  110  37 3  100  441
DF L

DF L  30  84  96  105.736  205.41  21.2  71.8  4,355  14,742  1,089  369
Totals

 120.00

 10  86  13.096  7.14  13.10  13.0  50.0  655  43  16 2  67  170
DF T

 11  84  21.647  14.29  21.65  17.5  57.5  1,245  95  31 4  74  379
DF T

 12  85  36.378  28.57  63.66  14.7  49.3  3,138  234  78 8  92  937
DF T

 13  82  15.498  14.29  31.00  17.5  55.0  1,705  136  43 4  102  542
DF T

DF T  18  84  85  86.620  129.40  15.7  52.1  2,028  6,742  507  169
Totals

 64.29

 11  82  2.165  1.43 1  55
SN

SN  1  82  55  2.165
Totals

 1.43

Totals
 49  84  91  185.71  334.81  19.1  64.2  6,383  21,484  1,596  537 194.520



PLOGSTVB

Log Stock Table - MBF
TC

Project: EASTYAQ

Page 1

Date 4/8/2021

Time  7:41:26AM

Acres  25.00

T11S R07W S16 Ty00PC  25.00

T

S

Spp  Len

Log Gross 

MBF

Def

 %  MBF Spc

%

rt  de

So Gr  Net Volume by Scaling Diameter in Inches

2-3 4-5 6-7 8-9 10-11 12-13 14-15 16-19 20-23 24-29 30-39 40+MBF

Net

DF L DO 2M  32  9  6.2  8  2.3 8

DF L DO 2M  40  10  10  2.8 10

DF L DO 3M  32  8  8
 2.2 8

DF L DO 3M  34  11  11  2.9 11

DF L DO 3M  36  16  16  4.4 8 8

DF L DO 3M  38  19  19  5.1 19

DF L DO 3M  40  247  2.3  241  65.3 25 172 44

DF L DO 4M  14  3  3
 .7 3

DF L DO 4M  16  4  4  1.1 4

DF L DO 4M  20  8  8  2.2 8

DF L DO 4M  24  13  13  3.7 13

DF L DO 4M  26  15  15  4.2 15

DF L DO 4M  28  5  5  1.3 5

DF L DO 4M  32  6  6  1.7 2 5

DF  375  1.7  369  68.6 2 105 200 54 8
Totals

DF T DO 3M  30  7  7  4.0 7

DF T DO 3M  32  8  16.7  7  4.0 7

DF T DO 3M  34  23  23  13.8 23

DF T DO 3M  38  7  7  4.0 7

DF T DO 3M  40  102  102  60.3 55 47

DF T DO 4M  14  4  4
 2.5 4

DF T DO 4M  16  5  5  2.7 5

DF T DO 4M  20  9  9  5.2 9

DF T DO 4M  24  3  3  1.7 3

DF T DO 4M  26  3  3  1.7 3

DF  170  169  31.4 115 53
Totals

Total   
 545  1.4  537 2 220 253 54 8

 100.0All Species
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"J

!(
Unit 1

Spi
lde

Cree
k

30 29
3231

PRIVATE
STATE

LOGGING PLAN
OF TIMBER SALE CONTRACT NO. WO-341-2022-W00678-01

EASTERN YAQ COMBO
PORTIONS OF SECTIONS 19 & 30 T10S, R7W

& PORTIONS OF SECTION 16 T11S, R7W, W.M.,
BENTON COUNTY, OREGON.

This product is for informational use and may not have 
been prepared for or be suitable for legal, engineering or 

survey purposes. Users of this information should 
review or consult the primary data and information 
sources to ascertain the usability of this information.

Legend
Boundaries
! ! ! ! ! Timber Sale Boundary

)
)
)
)

))))))))))
)
)
)
)

)))))))))) Posted Stream Buffer
Slope Buffer
Ownership

Roads
Surfaced Road
Unsurfaced Road

Streams
! ! Type F Stream

! ! ! ! ! Type N Stream
Unknown Stream
Cable Corridor

"J Land Survey Monument
!( Landing

1:9,000
450 0 450 900 1,350 1,800225

Feet

UNIT

1 (MC)
2 (PC)
3 (PC)
4 (PC)
5 (PC)

TOTAL

NET 
ACRES
CABLE

37
75
31
31
0

174

NET 
ACRES

TRACTOR

0
0

28
11
25

64

Date: 05/24/2021

Page 1 of 3
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Spilde Loop Road

Yaqu ina Road

Unit 2

Unit 3

Unit 4

19 20
2930

STATE
PRIVATE

Burchard Cree k

LOGGING PLAN
OF TIMBER SALE CONTRACT NO. WO-341-2022-W00678-01

EASTERN YAQ COMBO
PORTIONS OF SECTIONS 19 & 30 T10S, R7W

& PORTIONS OF SECTION 16 T11S, R7W, W.M.,
BENTON COUNTY, OREGON.

This product is for informational use and may not have 
been prepared for or be suitable for legal, engineering or 

survey purposes. Users of this information should 
review or consult the primary data and information 
sources to ascertain the usability of this information.

Legend
Boundaries
! ! ! ! ! Timber Sale Boundary
XY XY XY XY Area Boundary

Non-Posted Stream Buffer
Marbled Murrelet Management Area

Occupied Habitat
Non-Habitat Buffer
Ownership

Roads
Surfaced Road
Unsurfaced Road
New Construction
Right of Way (Posted)

Streams
! ! Type F Stream

! ! ! ! ! Type N Stream
Unknown Stream
Cable Corridor

"J Land Survey Monument
!( Landing

!$! Gate

1:9,000
450 0 450 900 1,350 1,800225

Feet

UNIT

1 (MC)
2 (PC)
3 (PC)
4 (PC)
5 (PC)

TOTAL

NET 
ACRES
CABLE

37
75
31
31
0

174

NET 
ACRES

TRACTOR

0
0

28
11
25

64

Date: 05/24/2021

Page 2 of 3
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LOGGING PLAN
OF TIMBER SALE CONTRACT NO. WO-341-2022-W00678-01

EASTERN YAQ COMBO
PORTIONS OF SECTIONS 19 & 30 T10S, R7W

& PORTIONS OF SECTION 16 T11S, R7W, W.M.,
BENTON COUNTY, OREGON.

This product is for informational use and may not have 
been prepared for or be suitable for legal, engineering or 

survey purposes. Users of this information should 
review or consult the primary data and information 
sources to ascertain the usability of this information.
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